

**NATIONAL FOOD AUTHORITY**

Western Visayas Regional Office

Quintin Salas, Jaro, Iloilo City

Tel No. (033) 329-6246 / (033) 329-6307

website address: www.nfa.gov.ph / email address: region6@nfa.gov.ph

July 22, 2025

SUPPLEMENTAL / BID BULLETIN NO. R06-2025-07

Procurement of Various Infrastructure Projects for

NFA Western Visayas Re-Bidding

Project Reference No. NFA-REGVI-RBAC-2025-006 & 007

This **Bid Bulletin No. R06-2025-07** is hereby issued to clarify, modify, or amend items in the Bidding Documents for the **Procurement of Various Infrastructure Projects for NFA Western Visayas Re-Bidding**. This shall form an integral part of the Bid Documents.

SECTION / ITEM / PAGE	AS PUBLISHED	AS AMENDED
Section I. Invitation to Bid, Item No. 9, p.8	9. Bid opening shall be on July 29, 2025 10:00AM at the given address below. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.	9. Bid opening shall be on July 29, 2025 10:00AM at the <u>NATIONAL FOOD AUTHORITY REGIONAL OFFICE 6, 3rd Floor Training Center, Brgy. Quintin Salas, Jaro, Iloilo City.</u> Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.
Section III. Bid Data Sheet, ITB Clauses 10.3 and 10.4, page 16	Please see attached "EXHIBIT 1 – AS PUBLISHED".	Please see attached "EXHIBIT 1.1 – AS AMENDED".
Section III. Bid Data Sheet, ITB Clause 21, pp. 18-19	Please see attached "EXHIBIT 2 – AS PUBLISHED".	Please see attached "EXHIBIT 2.1 – AS AMENDED".
Section V. Special Conditions of Contract, GCC Clause 2, p. 29	Please see attached "EXHIBIT 3 – AS PUBLISHED".	Please see attached "EXHIBIT 3.1 – AS AMENDED".
Section V. GCC Clause 15.1, p. 31	The "As Built" drawings and plans, signed and sealed by Licensed Engineers/Professionals, shall be submitted in hard copies and electronic copies (in cad format) within Ten (10) calendar days after project completion prior to final project inspection of NFA's	The "As Built" drawings and plans, signed and sealed by Licensed Engineers/Professionals, shall be submitted in hard copies and electronic copies (in cad format) within Ten (10) calendar days after project completion prior to final project inspection of NFA's Authorized Engineers and COA –


SECTION / ITEM / PAGE	AS PUBLISHED	AS AMENDED
	Authorized Engineers and COA – Technical Services Office for each lot.	Technical Services Office for each <u>site</u> .
Section VI. Specifications, Site No. 1, General Provisions and Requirements, p. 33	GENERAL PROVISIONS AND REQUIREMENTS - All materials and work shall be governed by the Philippine National Standard (PNS), National Building Code of the Philippines requirements or Reinforced Concrete (ACI 318), National Structural Code of the Philippines 2015, ASTM standards, National Standard Code for Arc and Gas Welding Society. The latest edition of all standards Specifications or Codes will be used. Non-compliance, on other hand, may result in unsafe structures, legal liabilities, and failed inspection. These specifications cover the requirements for the Repair/ Rehabilitation/ Upgrading/ Improvement of NFA warehouses, office and related structures inside the compound and other Works/finishing's including the site development as stipulated in the plans/drawings, which will form part of the contract and shall supplement the plans. Actual dimensions/conditions of the existing structures shall prevail over the supplied plans, drawings and specifications of the project. - The complete details of the Scope of Works and Specifications are specified in Section VII- Drawings and Section VIII- Bill of Quantities of these Bidding Documents. - To meet the required completion period, the contractor shall maintain a minimum of 25 on-site laborers for Site No. 1 - Provide NFA with all construction records. Upon the completion of the project,	GENERAL PROVISIONS AND REQUIREMENTS All materials and work shall be governed by the Philippine National Standard (PNS), National Building Code of the Philippines requirements or Reinforced Concrete (ACI 318), National Structural Code of the Philippines 2015, ASTM standards, National Standard Code for Arc and Gas Welding Society. The latest edition of all standards Specifications or Codes will be used. Non-compliance, on other hand, may result in unsafe structures, legal liabilities, and failed inspection. These specifications cover the requirements for the Repair/ Rehabilitation/ Upgrading/ Improvement of NFA warehouses, office and related structures inside the compound and other Works/finishing's including the site development as stipulated in the plans/drawings, which will form part of the contract and shall supplement the plans. Actual dimensions/conditions of the existing structures shall prevail over the supplied plans, drawings and specifications of the project. The complete details of the Scope of Works and Specifications are specified in Section VII- Drawings and Section VIII- Bill of Quantities of these Bidding Documents. Provide NFA with all construction records. Upon the completion of the project, provide NFA as-built plan/drawings, and other documents necessary in the maintenance of the project.

SECTION / ITEM / PAGE	AS PUBLISHED	AS AMENDED
	provide NFA as-built plan/drawings, and other documents necessary in the maintenance of the project.	
Section VI. Specifications, Site No. 1, Scope of Works Item E, p. 35	E. IMPROVEMENTS OF WAREHOUSE E.1 Installation of CCTV (1 LOT) E.2 Installation of Fire Detection E.3 Installation of Industrial Fan EURUS II – 24FT HVLS Fan	E. IMPROVEMENT OF SECURITY AND SAFETY FEATURES E.1 Supply, Delivery, Installation, Testing, and Commissioning of CCTV (1 lot) E.2 Supply, Delivery, Installation, Testing, and Commissioning of Fire Detection E.3 Supply, Delivery, Installation, Testing, and Commissioning of Industrial Ceiling Fan
Section VI. Specifications, Site No. 1, Scope of Works, pp. 35-43	Please see attached “EXHIBIT 4 – AS PUBLISHED”.	Please see attached “EXHIBIT 4.1 – AS AMENDED”.
Section VI. Specifications, Site No. 2, General Provisions and Requirements, p. 44	GENERAL PROVISIONS AND REQUIREMENTS All materials and work shall be governed by the Philippine National Standard (PNS), National Building Code of the Philippines requirements or Reinforced Concrete (ACI 318), National Structural Code of the Philippines 2015, ASTM standards, National Standard Code for Arc and Gas Welding Society. The latest edition of all standards Specifications or Codes will be used. Non-compliance, on other hand, may result in unsafe structures, legal liabilities, and failed inspection. These specifications cover the requirements for the Repair/ Rehabilitation/ Upgrading/ Improvement of NFA warehouses, office and related structures inside the compound and other Works/finishing's including the site development as stipulated in the plans/drawings, which will form part of the contract and shall supplement the plans. Actual dimensions/conditions	GENERAL PROVISIONS AND REQUIREMENTS All materials and work shall be governed by the Philippine National Standard (PNS), National Building Code of the Philippines requirements or Reinforced Concrete (ACI 318), National Structural Code of the Philippines 2015, ASTM standards, National Standard Code for Arc and Gas Welding Society. The latest edition of all standards Specifications or Codes will be used. Non-compliance, on other hand, may result in unsafe structures, legal liabilities, and failed inspection. These specifications cover the requirements for the Repair/ Rehabilitation/ Upgrading/ Improvement of NFA warehouses, office and related structures inside the compound and other Works/finishing's including the site development as stipulated in the plans/drawings, which will form part of the contract and shall supplement the plans.

SECTION / ITEM / PAGE	AS PUBLISHED	AS AMENDED
	of the existing structures shall prevail over the supplied plans, drawings and specifications of the project. • The complete details of the Scope of Works and Specifications are specified in Section VII- Drawings and Section VIII- Bill of Quantities of these Bidding Documents. • To meet the required completion period, the contractor shall maintain a minimum of 25 on-site laborers for Site No. 1 • Provide NFA with all construction records. Upon the completion of the project, provide NFA as-built plan/drawings, and other documents necessary in the maintenance of the project.	Actual dimensions/conditions of the existing structures shall prevail over the supplied plans, drawings and specifications of the project. • The complete details of the Scope of Works and Specifications are specified in Section VII- Drawings and Section VIII- Bill of Quantities of these Bidding Documents. • Provide NFA with all construction records. Upon the completion of the project, provide NFA as-built plan/drawings, and other documents necessary in the maintenance of the project.
Section VI. Specifications, Site No. 2, Scope of Works Item E, p. 46	E. IMPROVEMENTS OF WAREHOUSE E.1 Improvement of Flooring and Application of Polyurethane Paint (255 sqm. Flooring) E.2 Installation of CCTV E.3 Installation of Fire Detection E.4 Installation of Industrial Ceiling Fan	E. IMPROVEMENT OF SECURITY AND SAFETY FEATURES E.1 Improvement of Flooring and Application of Polyurethane Paint (840sqm Flooring) E.2 Supply, Delivery, Installation, Testing, and Commissioning of CCTV (1 lot) E.3 Supply, Delivery, Installation, Testing, and Commissioning of Fire Detection E.4 Supply, Delivery, Installation, Testing, and Commissioning of Industrial Ceiling Fan
Section VI. Specifications, Site No. 2, Scope of Works, pp. 46-53	Please see attached "EXHIBIT 5 – AS PUBLISHED".	Please see attached "EXHIBIT 5.1 – AS AMENDED".
Section VIII. Bill of Quantities, Site No. 1, pp. 97-116	Please see attached "EXHIBIT 6 – AS PUBLISHED".	Please see attached "EXHIBIT 6.1 – AS AMENDED".

SECTION / ITEM / PAGE	AS PUBLISHED	AS AMENDED
Section VIII. Bill of Quantities, Site No. 2, pp. 117-137	Please see attached "EXHIBIT 7 – AS PUBLISHED".	Please see attached "EXHIBIT 7.1 – AS AMENDED".
Section X. Sample Forms, p. 152	Please see attached "EXHIBIT 8 – AS PUBLISHED".	Please see attached "EXHIBIT 8.1 – AS AMENDED".

Issued this 22nd day of July, 2025 at NFA Western Visayas Regional Office, Iloilo City, Philippines.



BENILDA T. FIDEL

Branch Manager

RBAC Chairperson, NFA Western Visayas

EXHIBIT 1 - AS PUBLISHED

ITB Clause	PARTICULARS		
10.3	No further instructions.		
10.4	The key personnel must meet the required minimum years of experience set PER SITE below:		
	Key Personnel	General Experience	Relevant Experience
	Project Manager	3 Years	Licensed Civil Engineer and/or an Architect with at least three (3) years of relevant experience in project involving the same scope as the project. Possessed a proven record of managerial capability through the directing/managing of major civil engineering works, including project of similar magnitude.
	Project/Site Engineer	3 Years	Licensed Civil Engineer and/or an Architect with at least three (3) years of relevant experience in project involving the same scope as the project.
	Safety Officer	3 Years	Must have undergone the prescribed forty (40) hours of Construction Occupational Safety and Health Training (COSH).
	General Foreman	3 Years	With at least three (3) years of relevant experience in similar and comparable projects.

EXHIBIT 1.1 - AS AMENDED

ITB Clause	PARTICULARS		
10.3	Particulars		License Category
	Size Range (Medium A)		B
	Classification: General Building GB-1 (Building or Industrial Plant)		B
10.4	The key personnel must meet the required minimum years of experience set PER SITE below:		
	Key Personnel	<u>Years of Experience</u>	Relevant Experience
	Project Manager	3 Years	Licensed Civil Engineer and/or an Architect with at least three (3) years of relevant experience in project involving the same scope as the project. Possessed a proven record of managerial capability through the directing/managing of major civil engineering works, including project of similar magnitude.
	Project/Site Engineer	3 Years	Licensed Civil Engineer and/or an Architect with at least three (3) years of relevant experience in project involving the same scope as the project.
	Safety Officer	3 Years	Must have undergone the prescribed forty (40) hours of Construction Occupational Safety and Health Training (COSH).
	General Foreman	3 Years	With at least three (3) years of relevant experience in similar and comparable projects.

EXHIBIT 2 - AS PUBLISHED

ITB Clause	PARTICULARS
21	Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as: 1. Construction Schedule and S- curve 2. Manpower Schedule: - Site No. 1: Minimum number of personnel = 25; - Site No. 2 : Minimum number of personnel = 10 3. Construction Methods in Narrative Form 4. Equipment Utilization Schedule 5. Construction Safety and Health Program with attached proof of filled-up application form from DOLE 6. PERT/CPM 7. Program of Work

EXHIBIT 2.1 - AS AMENDED

ITB Clause	PARTICULARS
21	Additional contract documents relevant to the Project that may be required by existing laws and/or the Procuring Entity, such as: 1. Construction Schedule and S- curve 2. <u>Manpower Schedule</u> 3. Construction Methods in Narrative Form 4. Equipment Utilization Schedule 5. Construction Safety and Health Program with attached proof of filled-up application form from DOLE 6. PERT/CPM 7. Program of Work

EXHIBIT 3 - AS PUBLISHED

GCC Clause**PARTICULARS**

- 2 *The intended completion of the project shall be within a specific number of days, commencing one (1) day after the pre-construction conference and site inspection, as indicated below:*

Site No.	Project Name	Contract Duration (Calendar Days)
1	Repair/Rehabilitation/Upgrading of KABSAKA Triplex Warehouse in Jaro, Iloilo	120
2	Repair/Rehabilitation/Upgrading of San Dionisio Warehouse in San Dionisio, Iloilo	

To ensure timely completion of the project, must deploy the following minimum personnel (laborers/workers) on-site throughout the implementation period:

Site No. 1 : Minimum personnel of 25

Site No. 2 : Minimum personnel of 10

EXHIBIT 3.1 - AS AMENDED

GCC Clause**PARTICULARS**

- 2 *The intended completion of the project shall be within a specific number of days, commencing one (1) day after the pre-construction conference and site inspection, as indicated below:*

Site No.	Project Name	Contract Duration (Calendar Days)
1	Repair/Rehabilitation/Upgrading of KABSAKA Triplex Warehouse in Jaro, Iloilo	120
2	Repair/Rehabilitation/Upgrading of San Dionisio Warehouse in San Dionisio, Iloilo	

EXHIBIT 4 - AS PUBLISHED

ITEM	DESCRIPTION	QTY	UNIT
A.	GENERAL REQUIREMENTS		
A.1	Mobilization/Demobilization	1.00	lot
A.2	Temporary Facilities including Utilities	1.00	lot
A.3	Construction safety and Health Protocols	1.00	lot
B.	RENOVATION OF KABSACA WAREHOUSE		
B.1	Demolition, Hauling, and Disposal		
1	Rental Scaffolding	72.00	set
2	Dump truck 1 (22 cubic)	22.00	trip
3	Dump truck 2 (22 cubic)	22.00	trip
B.2	Replacement of Perimeter Wall (1792.46 SQM)		
4	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	2,155.00	ln.m
5	Tekscrew	12,563.00	pcs
6	Welding Rod	110.00	kg
7	Cutting Disc	100.00	box
	Equipment		
8	Angle Grinder	2.00	pcs
9	Impact Drill	2.00	pcs
10	Cordless Hand Drill	2.00	pcs
B.3	Repair of Louver Window		
	Materials		
11	Alkaline Epoxy Primer	5.00	gal
12	QDE Paint	5.00	gal
13	Paintable Silicon Sealant	40.00	tube
14	Cutting Disc	50.00	box
15	Scaffolding	36.00	sets
B.4	Replacement of Roof (10,459.00 SQM)		
	Materials		
16	Galvanized 50mmx175mmx2.0mm thk STD C-Purlins	126.00	pcs
17	Alkaline Epoxy Primer	18.00	gal
18	16mm Plain Bar	25.00	pcs

EXHIBIT 4 - AS PUBLISHED

19	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	13,398.00	ln.m
20	Double Bubble 2 Sided 6mm Aluminium foil Insulation	310.00	rolls
21	GI Tie Wire #16	620.00	kg
22	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	66.00	pcs
23	0.5mm Prepainted Ridge Roll	120.00	pcs
24	Tekscrew	52,295.00	pcs
25	Welding Rod	65.00	kg
26	Rental of Scaffolding	44.00	sets
	Equipment		
27	Angle Grinder	2.00	pcs
28	Impact Drill	2.00	pcs
29	Cordless Hand Drill	2.00	pcs
B.5	Rehabilitation of Drainage and Gutter		
	Materials		
30	0.5mmx1.2m.2.4m STD SS Plain Sheet	205.00	pcs
31	2x2x4.mm Angle Bar	180.00	pcs
32	Welding Rod	75.00	kg
33	Blind Rivets	870.00	pcs
34	6" PVC Pipe S1000	115.00	pcs
35	6" 45degree PVC Elbow	95.00	pcs
36	Solvent Cement 400cc	8.00	can
37	6" Loop Hanger	115.00	pcs
38	10mm Full Threaded Rod	60.00	pcs
39	6" PVC Coupling	115.00	pcs
40	4" CHB	736.00	pcs
41	12mm RSB	30.00	pcs
42	10mm RSB	22.00	pcs
43	Cement	138.00	bags
44	Sand	7.50	cu.m.
45	Gravel	14.00	cu.m.
B.6	Electrical Works		
	Materials		
46	2.0mm THHN Wire	50.00	box
47	3.5mm THHN Wire	4.00	box
48	5.5mm THHN Wire	25.00	box
49	38.00mm THHN Wire (Green)	150.00	lm
50	400Watts Metal Halide with Accessories	36.00	pcs
51	12mm Plain Bar	50.00	pcs
52	Welding Rod	30.00	kg

EXHIBIT 4 - AS PUBLISHED

53	Panel Board 20 branches	1.00	set
54	20amp Circuit Breaker	2.00	pcs
55	30amp Circuit Breaker	4.00	pcs
56	15amp Circuit Breaker	14.00	pcs
57	100amp Circuit Breaker	1.00	pcs
58	1/2" PVC Connector	1500.00	pcs
59	1/2" PVC Coupling	650.00	pcs
60	1/2" PVC Long Sweep Elbow	700.00	pcs
61	1/2" PVC pipe	1600.00	pcs
62	Electrical Tape	100.00	pcs
63	Lighting Switch	45.00	pcs
64	Convenience Duplex Outlet	28.00	pcs
65	Utility Box	48.00	pcs
66	Junction Box	215.00	pcs
B.7	Repainting of CHB Walls (Interior & Exterior) (2196 SQM)		
	Materials		
67	Sanding Paper #100	5.00	roll
68	Skim coat	147.00	bags
69	Primer Flat Latex Paint	25.00	pail
70	Acrylic Elastomeric Paint	120.00	pail
71	Baby Roller	25.00	pcs
72	4" Paint Brush	25.00	pcs
B.8	Repair of Primary Door (14 SETS)		
73	1 1/2 GI Pipe sch 40	112.00	pcs
74	1 1/2 x 1 1/2X 5.0mm Angle Bar	120.00	pcs
75	1 1/2" x 3mm Flat Bar	180.00	PCS
76	Channel 100x50x5	30.00	pcs
77	I-Beam W8X18 @9M	22.00	pcs
78	I-Beam Trolley 1 Ton	56.00	set
79	G.I Sheets 1.8mm 1.22m x 2.44m	131.00	pcs
80	Round bar 16mm	14.00	pcs
81	Alkaline Epoxy Primer	20.00	gal
82	QDE Paint (Approved Paint Color)	20.00	gal
83	Roller Brush	10.00	pcs
84	Baby Roller	10.00	pcs
85	Welding Rod	9.00	box
86	Cutting Disc	34.00	box
87	H-type Door Handle Heavy Duty	28.00	pcs

EXHIBIT 4 - AS PUBLISHED

B.9	Repair of Secondary Door (14 SETS)		
88	1 1/2 GI Pipe sch 40	112.00	pcs
89	1 1/2" x 3mm Flat Bar	181.00	pcs
90	Steel Matting #4 1.22m x 2.44m	130.00	sheets
91	Alkaline Epoxy Primer	20.00	gal
92	QDE Paint (Approved Paint Color)	20.00	gal
93	Roller Brush	10.00	pcs
94	Baby Roller	10.00	pcs
95	Welding Rod	5.00	box
96	Cutting Disc	10.00	box
97	H-type Door Handle Heavy Duty	28.00	sets
B.10	Reconstruction of Canopy (14 SETS)		
98	2x2 Tubular	60.00	pcs
99	2x2 Angle Bar	75.00	pcs
100	Alkaline Epoxy Primer	90.00	gal
101	Paint thinner	15.00	gal
102	Paint Roller 7"	30.00	pcs
103	Baby roller	20.00	pcs
104	Paint Brush, 2"	20.00	pcs
105	Steel Brush	20.00	pcs.
106	Gutter 0.5mm SS Plain Sheet-3m length	30.00	sheet
107	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials- 3m length	112.00	sheet
B.11	Rehabilitation Of Deteriorated Concrete Section		
108	Turco Rust Converter	500.00	ml
109	Epoxy Resin Bonding Agent	5.00	kg
110	Non-shrink Grout	4.00	bags
C.	RENOVATION OF NFA JARO OFFICE		
C.1	Demolition, Hauling, and Disposal (60.20 SQM)		
111	Demolition Works	2.00	days
112	Drop side Truck (6 cubic)	2.00	days
C.2	Reconstruction of Ceiling (60.20 SQM)		
113	Carrying Channel	43.00	pcs
114	50mm x 30mm Metal Stud	43.00	pcs
115	Wall Angle	35.00	pcs
116	W-Clip	301.00	pcs
117	Gypsum Board 12mm	21.00	pcs
118	Mesh Tape	15.00	pcs
119	Blind Rivets	759.00	pcs

EXHIBIT 4 - AS PUBLISHED

120	Black Screw	215.00	pcs
121	Skim Coat	4.00	bags
122	Primer Flat Latex Paint	5.00	gal
C.3	Finishing Works		
123	Skim coat	17.00	bags
124	Primer Flat Latex Paint	4.00	pail
125	Acrylic Elastomeric Paint	20.00	pail
126	Paint Brush 2"	10.00	pcs
127	Sanding Paper #120	25.00	pcs
128	Roller Brush 7"	10.00	pcs
129	Baby Roller	10.00	pcs
130	Masking Tape 1"	20.00	pcs
C.4	Electrical Works		
131	2.0mm THHN Wire	2.00	box
132	3.5mm THHN Wire	26.00	pcs
133	PVC Moulding @ 3m	20.00	pcs
134	Junction Box	1.00	box
135	Utility Box	15.00	pcs
136	25W Down light	10.00	pcs
137	Duplex Convenience Outlet	13.00	pcs
138	Universal Convenience Outlet	2.00	pcs
C.5	Renovation of Toilet (4.03 SQM)		
139	Demolition Tile Works	24.00	sum
140	Installation of Wall Tiles	19.44	sum
141	Installation of Floor Tiles	4.05	sum
142	Tile Adhesive	30.00	bags
143	Cement	15.00	bags
144	Vibro Sand	150.00	bags
145	Tile Grout	5.00	kg
146	Water Closet and accessories	1.00	set
147	Lavatory	1.00	set
148	Diamond Disc	5.00	set
149	Angle Grinder	1.00	unit
D	CONSTRUCTION OF COMFORT ROOMS (MALE & FEMALE)		
D.1	Clearing and Grubbing		
150	Removal of Existing Structure	9.00	sq.m.
151	Excavation	11.50	cu.m.

EXHIBIT 4 - AS PUBLISHED

D.2	Scaffolding and Formworks		
152	Scaffolding	2.00	set
153	2" x 2" x 10' Good Lumber	66.60	bd.ft.
154	1/4" thk. Plywood	6.00	pcs.
155	CW Nails (Assorted sizes)	4.00	kgs.
D.3	Concrete Works		
156	Cement	25.00	bags
157	12mmØ Deformed Bars	75.00	pcs
158	GI Tire Wire #16	8.00	kg.
159	Washed Sand	2.00	cum
160	Gravel 3/4	4.00	cum
D.4	Masonry Works		
161	Cement	42.00	bags
162	4" x8" x16"CHB	500.00	pcs
163	12mmØ Deformed Bars	25.00	pcs
164	GI Tire Wire #16	2.00	kg.
165	Wash Sand	3.00	cum
D.5	Doors and Windows		
166	1.2x2.1 Solid Panel Door with Fittings	2.00	units
167	0.60x0.60 Aluminium Sliding Window	2.00	units
D.6	Plumbing System		
168	Water Closet	2.00	sets
169	Lavatory with Pedestal	2.00	sets
170	Stainless Faucet w/ sink	2.00	pcs
171	Blue PVC Pipe 1/2"Ø	15.00	pcs
172	Blue PVC 1/2"Ø Gate Valve	3.00	pcs
173	Blue Elbow 1/2"Ø x 90°	10.00	pcs
174	Blue Tee 1/2"Ø	10.00	pcs
175	400cc Solvent Cement	4.00	pcs
176	Teflon Tape	5.00	roll
177	PVC Elbow 6"Ø	4.00	pcs
178	PVC Pipe 6"Ø	3.00	pcs
179	PVC Tee 6"Ø	2.00	pcs
180	Bidet With Flexible Hose	2.00	sets
D.7	Painting Works		
181	Primer Flat Latex Paint	3.00	gal
182	Acrylic Elastomeric Paint	3.00	gal

183	Concrete Neutralizer	1.00	gal
184	Paint Thinner	1.00	gal
185	Paint Brush 4"	4.00	pcs.
186	Paint Roller 7"	2.00	pcs.
D.8	Ceiling Works		
187	Gypsum Board	4.00	shts
188	Carrying Channel	8.00	pcs
189	50mm x 30mm Metal Stud	12.00	pcs
190	Wall Angle	4.00	pcs
191	Black screw	250.00	pcs
192	Blind Rivets	4.00	box
D.9	Roof Works (10.00 SQM)		
193	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	5.00	pcs
194	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	8.00	pcs
195	Tekscrew	144.00	pcs
196	Box Gutter 0.4mmx10ft	5.00	pcs
197	Fascia Board	5.00	pcs
198	Welding Rod	5.00	kgs
199	Cutting Disc	4.00	pcs
200	Blind Rivets	2.00	box
201	50mm x 50mm x 6m Angle Bar (4mm thk)	17.00	pcs
D.10	Tiles Works (18.00 SQM)		
202	0.30 x 0.30 Floor & Wall Tiles (@ 1.5m), Granite	220.00	pcs
203	Tile Grout Joint Filler (2 KGS)	2.00	bags
204	Tile Adhesive, 25 kgs	4.00	bags
205	Cement	2.00	bags
D.11	Electrical Works		
206	Exhaust fans 60w	2.00	units
207	15w Down light	6.00	pcs
208	1 gang switch	2.00	pcs
209	2 gang switch	2.00	pcs
210	Circuit Breaker 20 amps single phase 600v w/casing	1.00	pcs
211	Junction Box	12.00	pcs
212	Utility Box	5.00	pcs
213	1/2" PVC pipe	10.00	pcs
214	1/2" Pvc Long Sweep Elbow	5.00	pcs
215	1/2" PVC Connector	11.00	pcs
216	PVC coupling connector screen type 1/2"	10.00	pcs

EXHIBIT 4 - AS PUBLISHED

E.	IMPROVEMENTS OF WAREHOUSE		
E.1	Installation of CCTV (1 LOT)		
217	Dome type 2MP CCTV Camera	24.00	unit
218	Roughing-ins and boxes	500.00	pcs
219	Scree Monitor 14"	3.00	set
220	Wires, Wiring Devices & Miscellaneous	1.00	lot
E.2	Installation of Fire Detection		
221	FACP Panel (Conventional) with programming	1.00	set
222	Smoke Detector	70.00	pcs
223	Manual Pull Station	8.00	set
224	Fire Alarm Bell	8.00	pcs
225	Roughing-ins and boxes	600.00	pcs
226	Wires, Wiring Devices & Miscellaneous	1.00	lot
E.3	Installation of Industrial Fan		
227	EURUS II - 24 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing , Electrical works, Materials such as wires conduits,etc.,	9.00	unit
228	Wires, Wiring Devices & Miscellaneous	1.00	lot

EXHIBIT 4.1 – AS AMENDED

ITEM	DESCRIPTION	QTY	UNIT
A.	GENERAL REQUIREMENTS		
A.1	Mobilization/Demobilization	1.00	lot
A.2	Temporary Facilities including Utilities	1.00	lot
A.3	Construction safety and Health Protocols	1.00	lot
B.	RENOVATION OF KABSAKA WAREHOUSE		
B.1	Demolition, Hauling, and Disposal		
1	Rental Scaffolding	72.00	set
2	Dump truck 1 (22 cubic)	22.00	trip
3	Dump truck 2 (22 cubic)	22.00	trip
B.2	Replacement of Perimeter Wall (1792.46 SQM)		
4	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	2,155.00	ln.m
<u>5</u>	<u>Tekscrew 2-1/2 "</u>	<u>12,563.00</u>	<u>pcs</u>
6	Welding Rod	110.00	kg
7	Cutting Disc	100.00	box
	Equipment		
8	Angle Grinder	2.00	pcs
9	Impact Drill	2.00	pcs
10	Cordless Hand Drill	2.00	pcs
B.3	Repair of Louver Window		
	Materials		
11	Alkaline Epoxy Primer	5.00	gal
12	QDE Paint	5.00	gal
13	Paintable Silicon Sealant	40.00	tube
14	Cutting Disc	50.00	box
15	Scaffolding	36.00	sets
B.4	Replacement of Roof (10,459.00 SQM)		
	Materials		
<u>16</u>	<u>Galvanized 50mmx150mmx2.0mm thk STD C-Purlins</u>	<u>126.00</u>	<u>pcs</u>
17	Alkaline Epoxy Primer	18.00	gal
<u>18</u>	<u>16mm Plain Bar Grade 40 (Side Ladder)</u>	<u>25.00</u>	<u>pcs</u>
19	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	13,398.00	ln.m

EXHIBIT 4.1 - AS AMENDED

20	Double Bubble 2 Sided 6mm Aluminium foil Insulation	310.00	rolls
21	GI Tie Wire #16	620.00	kg
22	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	66.00	pcs
<u>23</u>	<u>Pre-painted Ridge Roll, GA 24 (0.701 mm) x 2.44m</u>	<u>120.00</u>	<u>pcs</u>
<u>24</u>	<u>Tekscrew 2-1/2 "</u>	<u>52,295.00</u>	<u>pcs</u>
25	Welding Rod	65.00	kg
26	Rental of Scaffolding	44.00	sets
	Equipment		
27	Angle Grinder	2.00	pcs
28	Impact Drill	2.00	pcs
29	Cordless Hand Drill	2.00	pcs
B.5	Rehabilitation of Drainage and Gutter		
	Materials		
30	Gutter - 0.5mmx1.2m.2.4m STD SS Plain Sheet	205.00	pcs
<u>31</u>	<u>2"x2"x4.00mm thk. Angle Bar</u>	<u>180.00</u>	<u>pcs</u>
32	Welding Rod	75.00	kg
<u>33</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>870.00</u>	<u>pcs</u>
34	6" PVC Pipe S1000	115.00	pcs
35	6" 45degree PVC Elbow	95.00	pcs
36	Solvent Cement 400cc	8.00	can
37	6" Loop Hanger	115.00	pcs
38	10mm Full Threaded Rod	60.00	pcs
39	6" PVC Coupling	115.00	pcs
<u>40</u>	<u>Load Bearing 4" CHB (1000 psi)</u>	<u>736.00</u>	<u>pcs</u>
<u>41</u>	<u>12mm RSB Grade 40</u>	<u>30.00</u>	<u>pcs</u>
<u>42</u>	<u>10mm RSB Grade 40</u>	<u>22.00</u>	<u>pcs</u>
<u>43</u>	<u>Portland Cement Type I</u>	<u>138.00</u>	<u>bags</u>
<u>44</u>	<u>Washed Sand</u>	<u>7.50</u>	<u>cu.m.</u>
<u>45</u>	<u>Crushed Gravel / Crushed Stone (¾" or 20mm size)</u>	<u>14.00</u>	<u>cu.m.</u>
B.6	Electrical Works		
	Materials		
46	2.0mm THHN Wire	50.00	box
47	3.5mm THHN Wire	4.00	box
48	5.5mm THHN Wire	25.00	box
49	38.00mm THHN Wire (Green)	150.00	lm
50	400Watts Metal Halide with Accessories	36.00	pcs
<u>51</u>	<u>12mm Plain Round Bar Grade 40</u>	<u>50.00</u>	<u>pcs</u>
52	Welding Rod	30.00	kg
<u>53</u>	<u>Bolt-on Panel Board 20 branches</u>	<u>1.00</u>	<u>set</u>
54	20amp Circuit Breaker	2.00	pcs
55	30amp Circuit Breaker	4.00	pcs

EXHIBIT 4.1 - AS AMENDED

56	15amp Circuit Breaker	14.00	pcs
57	100amp Circuit Breaker	1.00	pcs
58	1/2" PVC Connector	1500.00	pcs
59	1/2" PVC Coupling	650.00	pcs
60	1/2" PVC Long Sweep Elbow	700.00	pcs
61	1/2" PVC pipe	1600.00	pcs
62	Electrical Tape	100.00	pcs
63	Lighting Switch	45.00	pcs
64	Convenience Duplex Outlet	28.00	pcs
65	Utility Box	48.00	pcs
66	Junction Box	215.00	pcs
B.7	Repainting of CHB Walls (Interior & Exterior) (2196 SQM)		
	Materials		
67	Sanding Paper #100	5.00	roll
68	Skim coat	147.00	bags
69	Primer Flat Latex Paint	25.00	pail
70	Acrylic Elastomeric Latex Paint	120.00	pail
71	Baby Roller	25.00	pcs
72	4" Paint Brush	25.00	pcs
B.8	Repair of Primary Door (14 SETS)		
<u>73</u>	<u>GI Pipe, 1 1/2", Sch40, Seamless 6m length</u>	<u>112.00</u>	<u>pcs</u>
<u>74</u>	<u>1 1/2" x 1 1/2" X 5.0mm Angle Bar 6m length</u>	<u>120.00</u>	<u>pcs</u>
<u>75</u>	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>180.00</u>	<u>pcs</u>
<u>76</u>	<u>C-Channel 100mmx50mmx3mm thk. 6m length</u>	<u>30.00</u>	<u>pcs</u>
77	I-Beam W8X18 @9M	22.00	pcs
78	I-Beam Trolley 1 Ton	56.00	set
<u>79</u>	<u>G.I. (Galvanized) Sheet Gauge 16, Size: 4 ft x 8 ft</u>	<u>131.00</u>	<u>pcs</u>
<u>80</u>	<u>16mm Plain Round bar Grade 40</u>	<u>14.00</u>	<u>pcs</u>
81	Alkaline Epoxy Primer	20.00	gal
82	QDE Paint (Approved Paint Color)	20.00	gal
83	Roller Brush	10.00	pcs
84	Baby Roller	10.00	pcs
85	Welding Rod	9.00	box
86	Cutting Disc	34.00	box
87	H-type Door Handle Heavy Duty	28.00	pcs
B.9	Repair of Secondary Door (14 SETS)		
<u>88</u>	<u>GI Pipe, 1 1/2", Sch40, Seamless 6m length</u>	<u>112.00</u>	<u>pcs</u>
<u>89</u>	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>181.00</u>	<u>pcs</u>
<u>90</u>	<u>Steel Matting Wire Mesh 4.5mm x 2"x2" x 4ftx8ft</u>	<u>130.00</u>	<u>sheets</u>

EXHIBIT 4.1 - AS AMENDED

91	Alkaline Epoxy Primer	20.00	
92	QDE Paint (Approved Paint Color)	20.00	gal
93	Roller Brush	10.00	pcs
94	Baby Roller	10.00	pcs
95	Welding Rod	5.00	box
96	Cutting Disc	10.00	box
97	H-type Door Handle Heavy Duty	28.00	sets
B.10	Reconstruction of Canopy (14 SETS)		
<u>98</u>	<u>2"x2"x1.00mm thk. Tubular 6m length</u>	<u>60.00</u>	<u>pcs</u>
<u>99</u>	<u>2"x2"x5.00mm thk. Angle Bar 6m length</u>	<u>75.00</u>	<u>pcs</u>
100	Alkaline Epoxy Primer	90.00	gal
101	Paint thinner	15.00	gal
102	Paint Roller 7"	30.00	pcs
103	Baby roller	20.00	pcs
104	Paint Brush, 2"	20.00	pcs
105	Steel Brush	20.00	pcs.
<u>106</u>	<u>4'x8'x0.5mm thk. SS Plain Sheet</u>	<u>30.00</u>	<u>sheet</u>
107	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	112.00	sheet
B.11	Rehabilitation Of Deteriorated Concrete Section		
<u>108</u>	<u>Rust Converter</u>	<u>500.00</u>	<u>ml</u>
109	Epoxy Resin Bonding Agent	5.00	kg
110	Non-shrink Grout	4.00	bags
C.	RENOVATION OF NFA JARO OFFICE		
C.1	Demolition, Hauling, and Disposal (60.20 SQM)		
111	Demolition Works	2.00	days
112	Drop side Truck (6 cubic)	2.00	days
C.2	Reconstruction of Ceiling (60.20 SQM)		
<u>113</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>43.00</u>	<u>pcs</u>
<u>114</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>43.00</u>	<u>pcs</u>
<u>115</u>	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>35.00</u>	<u>pcs</u>
116	W-Clip	301.00	pcs
<u>117</u>	<u>Gypsum Board 4ft x 8ft x 9mm</u>	<u>21.00</u>	<u>pcs</u>
118	Mesh Tape	15.00	pcs
<u>119</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>759.00</u>	<u>pcs</u>
<u>120</u>	<u>1" Black screw</u>	<u>215.00</u>	<u>pcs</u>
121	Skim Coat	4.00	bags
122	Primer Flat Latex Paint	5.00	gal

EXHIBIT 4.1 - AS AMENDED

C.3	Finishing Works		
123	Skim coat	17.00	bags
124	Primer Flat Latex Paint	4.00	pail
125	Acrylic Elastomeric Paint	20.00	pail
126	Paint Brush 2"	10.00	pcs
127	Sanding Paper #120	25.00	pcs
128	Roller Brush 7"	10.00	pcs
129	Baby Roller	10.00	pcs
130	Masking Tape 1"	20.00	pcs
C.4	Electrical Works		
131	2.0mm THHN Wire	2.00	box
132	3.5mm THHN Wire	26.00	pcs
133	PVC Moulding @ 3m	20.00	pcs
134	Junction Box	1.00	box
135	Utility Box	15.00	pcs
136	25W Down light	10.00	pcs
137	Duplex Convenience Outlet	13.00	pcs
138	Universal Convenience Outlet	2.00	pcs
C.5	Renovation of Toilet (4.03 SQM)		
<u>139</u>	<u>Demolition Tile Works</u>	<u>24.00</u>	<u>sqm</u>
<u>140</u>	<u>Installation of Wall Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>19.44</u>	<u>sqm</u>
<u>141</u>	<u>Installation of Floor Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>4.05</u>	<u>sqm</u>
<u>142</u>	<u>Heavy-Duty Tile Adhesive</u>	<u>30.00</u>	<u>bags</u>
<u>143</u>	<u>Portland Cement Type 1</u>	<u>15.00</u>	<u>bags</u>
144	Vibro Sand	150.00	bags
145	Tile Grout	5.00	kg
<u>146</u>	<u>Water Closet Seat Height (470 mm) and accessories</u>	<u>1.00</u>	<u>set</u>
147	Lavatory	1.00	set
148	Diamond Disc	5.00	set
149	Angle Grinder	1.00	unit
D	CONSTRUCTION OF COMFORT ROOMS (MALE & FEMALE)		
D.1	Clearing and Grubbing		
150	Removal of Existing Structure	9.00	sq.m.
151	Excavation	11.50	cu.m.
D.2	Scaffolding and Formworks		
152	Scaffolding	2.00	set
153	2" x 2" x 10' Good Lumber	66.60	bd.ft.
<u>154</u>	<u>4'x8'x1/4" thk. Plywood</u>	<u>6.00</u>	<u>pcs.</u>
155	CW Nails (Assorted sizes)	4.00	kgs.

EXHIBIT 4.1 - AS AMENDED

D.3	Concrete Works		
<u>156</u>	<u>Portland Cement Type 1</u>	<u>25.00</u>	<u>bags</u>
<u>157</u>	<u>12mmØ Deformed Bars Grade 40</u>	<u>75.00</u>	<u>pcs</u>
158	GI Tire Wire #16	8.00	kg.
159	Washed Sand	2.00	cum
<u>160</u>	<u>Crushed Gravel / Crushed Stone (¾" or 20mm size)</u>	<u>4.00</u>	<u>cum</u>
D.4	Masonry Works		
<u>161</u>	<u>Portland Cement Type 1</u>	<u>42.00</u>	<u>bags</u>
<u>162</u>	<u>4" x8" x16"CHB (non-load bearing)</u>	<u>500.00</u>	<u>pcs</u>
<u>163</u>	<u>12mmØ Deformed Bars Grade 40</u>	<u>25.00</u>	<u>pcs</u>
164	GI Tire Wire #16	2.00	kg.
<u>165</u>	<u>Washed Sand</u>	<u>3.00</u>	<u>cum</u>
D.5	Doors and Windows		
166	1.2x2.1 Solid Panel Door with Fittings	2.00	units
167	0.60x0.60 Aluminium Sliding Window	2.00	units
D.6	Plumbing System		
<u>168</u>	<u>Water Closet Seat Height (470 mm)</u>	<u>2.00</u>	<u>sets</u>
169	Lavatory with Pedestal	2.00	sets
170	Stainless Faucet w/ sink	2.00	pcs
171	Blue PVC Pipe 1/2"Ø	15.00	pcs
172	Blue PVC 1/2"Ø Gate Valve	3.00	pcs
173	Blue Elbow 1/2"Ø x 90°	10.00	pcs
174	Blue Tee 1/2"Ø	10.00	pcs
175	400cc Solvent Cement	4.00	pcs
176	Teflon Tape	5.00	roll
177	PVC Elbow 6"Ø	4.00	pcs
178	PVC Pipe 6"Ø	3.00	pcs
179	PVC Tee 6"Ø	2.00	pcs
180	Bidet With Flexible Hose	2.00	sets
D.7	Painting Works		
181	Primer Flat Latex Paint	3.00	gal
182	Acrylic Elastomeric Paint	3.00	gal
183	Concrete Neutralizer	1.00	gal
184	Paint Thinner	1.00	gal
185	Paint Brush 4"	4.00	pcs.
186	Paint Roller 7"	2.00	pcs.
D.8	Ceiling Works		
<u>187</u>	<u>4ft x 8ft x 9mm Gypsum Board</u>	<u>4.00</u>	<u>shts</u>

<u>188</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>8.00</u>	<u>pcs</u>
<u>189</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>12.00</u>	<u>pcs</u>
<u>190</u>	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>4.00</u>	<u>pcs</u>
<u>191</u>	<u>1" Black screw</u>	<u>250.00</u>	<u>pcs</u>
<u>192</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>4.00</u>	<u>box</u>
D.9	Roof Works (10.00 SQM)		
193	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	5.00	pcs
194	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	8.00	pcs
<u>195</u>	<u>Tekscrew 2-1/2 "</u>	<u>144.00</u>	<u>pcs</u>
<u>196</u>	<u>Box Gutter 0.4mm thk. 18" width (8ft)</u>	<u>5.00</u>	<u>pcs</u>
<u>197</u>	<u>Fascia Board 10mm thk. x 12" x 8'</u>	<u>5.00</u>	<u>pcs</u>
198	Welding Rod	5.00	kgs
199	Cutting Disc	4.00	pcs
<u>200</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>2.00</u>	<u>box</u>
201	50mm x 50mm x 6m Angle Bar (4mm thk)	17.00	pcs
D.10	Tile Works (18.00 SQM)		
<u>202</u>	<u>0.30 x 0.30 Floor & Wall Tiles (removed), Ceramic</u>	<u>220.00</u>	<u>pcs</u>
203	Tile Grout Joint Filler (2 KGS)	2.00	bags
204	Tile Adhesive, 25 kgs	4.00	bags
<u>205</u>	<u>Portland Cement Type 1</u>	<u>2.00</u>	<u>bags</u>
D.11	Electrical Works		
206	Exhaust fans 60w	2.00	units
207	15w Down light	6.00	pcs
208	1 gang switch	2.00	pcs
209	2 gang switch	2.00	pcs
210	Circuit Breaker 20 amps single phase 600v w/casing	1.00	pcs
211	Junction Box	12.00	pcs
212	Utility Box	5.00	pcs
213	1/2" PVC pipe	10.00	pcs
214	1/2" Pvc Long Sweep Elbow	5.00	pcs
215	1/2" PVC Connector	11.00	pcs
216	PVC coupling connector screen type 1/2"	10.00	pcs
<u>E.</u>	<u>IMPROVEMENT OF SECURITY AND SAFETY FEATURES</u>		
<u>E.1</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of CCTV (1 lot)</u>		

<u>217</u>	<u>Dome Type 4MP IR Fixed Focal Dome Network Camera 4MP (1/3 CMOS Image sensor, outputs 4MP (2560x1440) @25/30fps, built in IR LED, max IR distance: 30m, SMART H.264/H.265 WDR, 3D DNR, HLC, BLC 12V DC/PoE power support, IP67, protection)</u>	<u>24.00</u>	<u>unit</u>
218	Roughing-ins and boxes	500.00	pcs
<u>219</u>	<u>D-43" FHD Monitor (continuous 24/7 operation 178"H/178"V extra-wide viewing angle for overall viewing performance, brilliant and vivid video, 8ms fast response time with no image blurring or ghosting, support multiple signal, built in speaker, Physical button and infrared remote dual control mode, low energy consumption)</u>	<u>3.00</u>	<u>set</u>
220	Wires, Wiring Devices & Miscellaneous	1.00	lot
<u>E.2</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Fire Detection</u>		
221	FACP Panel (Conventional) with programming	1.00	set
<u>222</u>	<u>Conventional Smoke Detector</u>	<u>70.00</u>	<u>pcs</u>
223	Manual Pull Station	8.00	set
224	Fire Alarm Bell	8.00	pcs
225	Roughing-ins and boxes	600.00	pcs
226	Wires, Wiring Devices & Miscellaneous	1.00	lot
<u>E.3</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Industrial Ceiling Fan</u>		-
<u>227</u>	<u>24 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing , Electrical works, Materials such as I-beam wires conduits,etc.,)</u> <u>• Five magnalium blades</u> <u>• Size: 7.3m (24 ft)</u> <u>• Air Volume: 13,800 m3/min</u> <u>• Air Coverage (sqm): 1400-2000</u> <u>• Effective Height (from fan blade to floor):4.5m -18m</u> <u>• Max Speed: 55RPM</u> <u>• Power:1.2 kW</u> <u>• Full Load Current: 5 amps/220v</u> <u>• Noise Level:43dB (A)</u> <u>• Permanent Magnetic Synchronous Motor</u> <u>• Highly efficient and energy saving</u> <u>• Area coverage up to 1500 sqm per fan</u>	<u>9.00</u>	<u>unit</u>
228	Wires, Wiring Devices & Miscellaneous	1.00	lot

EXHIBIT 5 – AS PUBLISHED

ITEM	DESCRIPTION	QTY	UNIT
A.	GENERAL REQUIREMENTS		
A.1	Mobilization/Demobilization	1.00	lot
A.2	Temporary Facilities including Utilities	1.00	lot
A.3	Construction safety and Health Protocols	1.00	lot
B.	RENOVATION OF WAREHOUSE		
B.1	Demolition, Hauling, and Disposal		
1	Rental Scaffolding	15.00	set
2	Dump truck 1 (22 cubic)	15.00	trip
3	Dump truck 2 (22 cubic)	15.00	
B.2	Replacement of Roof (1217.00 SQM)		
	Materials		
4	Galvanized 50mmx175mmx2.0mm thk STD C-Purlins	84.00	pcs
5	Alkaline Epoxy Primer	10.00	gal
6	16mm Plain Bar	10.00	pcs
7	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	1,203.00	ln.m
8	Double Bubble 2 Sided 6mm Aluminium foil Insulation	20.00	rolls
9	GI Tie Wire #16	250.00	kg
10	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	14.00	pcs
11	0.5mm Prepainted Ridge Roll	15.00	pcs
12	Tekscrew	6,088.00	pcs
13	Welding Rod	35.00	kg
14	Rental of Scaffolding	20.00	sets
B.3	Rehabilitation of Drainage and Gutter		
	Materials		
15	0.5mmx1.2m.2.4m STD SS Plain Sheet	18.00	pcs
16	2"x2"x4mm Angle Bar	16.00	pcs
17	Welding Rod	7.00	kg
18	Blind Rivets	73.00	pcs
19	6" PVC Pipe S1000	10.00	pcs
20	6" 45degree PVC Elbow	9.00	pcs
21	Solvent Cement 400cc	1.00	can
22	6" Loop Hanger	10.00	pcs
23	10mm Full Threaded Rod	6.00	pcs

EXHIBIT 5 - AS PUBLISHED

24	6" PVC Coupling	10.00	pcs
25	4" CHB	63.00	pcs
26	12mm RSB	3.00	pcs
27	10mm RSB	2.00	pcs
28	Cement	12.00	bags
29	Sand	1.00	cub
30	Gravel	1.00	cub
B.4	Electrical Works		
	Materials		
31	2.0mm THHN Wire	5.00	box
32	3.5mm THHN Wire	1.00	box
33	5.5mm THHN Wire	3.00	box
34	38.00mm THHN Wire (Green)	14.00	mtr
35	400Watts Metal Halide with Accessories	4.00	pcs
36	12mm Plain Bar	5.00	pcs
37	Welding Rod	3.00	kg
38	Panel Board 20 branches	1.00	set
39	20amp Circuit Breaker	2.00	pcs
40	30amp Circuit Breaker	4.00	pcs
41	15amp Circuit Breaker	14.00	pcs
42	100amp Circuit Breaker	1.00	pcs
43	1/2" PVC Connector	135.00	pcs
44	1/2" PVC Coupling	59.00	pcs
45	1/2" PVC Long Sweep Elbow	63.00	pcs
46	1/2" PVC pipe	144.00	pcs
47	Electrical Tape	9.00	pcs
48	Lighting Switch	5.00	pcs
49	Convenience Duplex Outlet	3.00	pcs
50	Utility Box	5.00	pcs
51	Junction Box	20.00	pcs
B.5	Repair of Primary Door (4 SETS)		
52	G.I Sheets 1.8mm 1.22m × 2.44m	22.00	pcs
53	Gate Hinge	32.00	set
54	1 1/2" x 3mm Flat Bar	45.00	pcs
55	16mm Round Bar	10.00	pcs
56	1 1/2 Flat Bar	15.00	pcs
57	Welding Rod	22.00	kg
58	H-type Door Handle Heavy Duty	8.00	pcs
59	Alkaline Epoxy Primer	10.00	gal
60	QDE Paint (Approved Paint Color)	10.00	gal
61	Roller Brush	10.00	pcs

EXHIBIT 5 - AS PUBLISHED

62	Baby Roller	10.00	pcs
B.6	Repair of Secondary Door (4 SETS)		
63	Steel Matting #4 1.22m × 2.44m	12.00	pcs
64	1 1/2 GI Pipe sch 40	16.00	pcs
65	1 1/2" x 3mm Flat Bar	35.00	pcs
66	4-Wheel Trolley	16.00	sets
67	C100x50x5	8.00	pcs
68	H-type Door Handle Heavy Duty	8.00	pcs
69	Welding Rod	20.00	kg
70	Alkaline Epoxy Primer	20.00	gal
71	QDE Paint (Approved Paint Color)	20.00	gal
72	Paint Roller	10.00	pcs
73	Baby Roller	10.00	pcs
B.7	Reconstruction of Canopy (3 SETS)		
74	2x2 Tubular	18.00	pcs
75	2x2 Angle Bar	23.00	pcs
76	Alkaline Epoxy Primer	27.00	gal
77	Paint thinner	5.00	gal
78	Paint Roller 7"	9.00	pcs
79	Baby roller	6.00	pcs
80	Paint Brush, 2"	6.00	pcs
81	Steel Brush	6.00	pcs.
82	0.5mm SS Plain Sheet	9.00	sheet
83	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	34.00	sheet
B.8	Repainting Warehouse Exterior and Interior		
84	Skim coat	15.00	bags
85	Primer Flat Latex Paint	64.00	gals
86	Acrylic Elastomeric Paint	120.00	gals
87	Paint Brush 2"	10.00	pcs
88	Sanding Paper #120	25.00	pcs
89	Roller Brush 7"	10.00	pcs
90	Baby Roller	10.00	pcs
91	Masking Tape 1"	10.00	pcs
C.	RENOVATION OF NFA SAN DIONISIO OFFICE		
C.1	Demolition, Hauling, and Disposal (29.20 SQM)		
92	Demolition Works	2.00	days
93	Drop side Truck (6 cubic)	2.00	days

EXHIBIT 5 - AS PUBLISHED

C.2	Reconstruction of Ceiling (29.20 SQM)		
94	Carrying Channel	21.00	pcs
95	50mm x 30mm Metal Stud	21.00	pcs
96	Wall Angle	35.00	pcs
97	W-Clip	144.00	pcs
98	Gypsum Board 12mm	10.00	pcs
99	Mesh Tape	15.00	pcs
100	Blind Rivets	350.00	pcs
101	Black Screw	123.00	pcs
102	Skim Coat	4.00	bags
103	Primer Flat Latex Paint	5.00	gal
C.3	Finishing Works		
104	Skim coat	5.00	bags
105	Primer Flat Latex Paint	4.00	pails
106	Acrylic Elastomeric Paint	8.00	gals
107	Paint Brush 2"	10.00	pcs
108	Sanding Paper #120	25.00	pcs
109	Roller Brush 7"	10.00	pcs
110	Baby Roller	10.00	pcs
111	Masking Tape 1"	10.00	pcs
C.4	Electrical Works		
112	2.0mm THHN Wire	1.00	box
113	3.5mm THHN Wire	1.00	pcs
114	PVC Moulding @ 3m	20.00	pcs
115	Junction Box	1.00	box
116	Utility Box	15.00	pcs
117	25W Down light	10.00	pcs
118	Duplex Convenience Outlet	13.00	pcs
119	Universal Convenience Outlet	2.00	pcs
C.5	Renovation of Toilet (4.03 SQM)		
120	Demolition Tile Works	24.00	sq.m
121	Installation of Wall Tiles	19.44	sq.m
122	Installation of Floor Tiles	4.05	sq.m
123	Tile Adhesive	30.00	bags
124	Cement	15.00	bags
125	Vibro Sand	150.00	bags
126	Tile Grout	5.00	kg
127	Water Closet and accessories	1.00	set
128	Lavatory	1.00	set

EXHIBIT 5 - AS PUBLISHED

129	Diamond Disc	5.00	set
130	Angle Grinder	1.00	unit
D	RENOVATION OF EXISTING TOILET (17.5 sqm)		
D.1	Clearing and Grubbing		
131	Removal of Existing Structure	9.00	sq.m
132	Demolition Works	28.80	sq.m
D.2	Scaffolding and Formworks		
133	Scaffolding	2.00	set
134	2" x 2" x 10' Good Lumber	66.60	bd.ft.
135	1/4" thk. Plywood	6.00	pcs.
136	CW Nails (Assorted sizes)	4.00	kgs.
D.3	Doors and Windows		
137	1.2x2.1 Solid Panel Door with Fittings	2.00	Units
138	0.60x0.60 Aluminium Sliding Window	2.00	Units
D.4	Plumbing Works		
139	Water Closet	2.00	sets
140	Lavatory with Pedestal	2.00	sets
141	Stainless Faucet w/ sink	2.00	pcs
142	Blue PVC Pipe 1/2"Ø	15.00	pcs
143	Blue PVC 1/2"Ø Gate Valve	3.00	pcs
144	Blue Elbow 1/2"Ø x 90°	10.00	pcs
145	Blue Tee 1/2"Ø	10.00	pcs
146	400cc Solvent Cement	4.00	pcs
147	Teflon Tape	5.00	roll
148	PVC Elbow 6"Ø	4.00	pcs
149	PVC Pipe 6"Ø	3.00	pcs
150	PVC Tee 6"Ø	2.00	pcs
151	Bidet With Flexible Hose	2.00	sets
D.5	Painting Works		
152	Primer Flat Latex Paint	3.00	gal
153	Acrylic Elastomeric Paint	3.00	gal
154	Concrete Neutralizer	5.00	gal
155	Paint Thinner	1.00	gal
156	Paint Brush 4"	4.00	pcs.
157	Paint Roller 7"	2.00	pcs.

EXHIBIT 5 - AS PUBLISHED

D.6	Ceiling Works		
158	Gypsum Board	4.00	shts
159	Carrying Channel	8.00	pcs
160	50mm x 30mm Metal Stud	12.00	pcs
161	Wall Angle	4.00	pcs
162	Black screw	250.00	pcs
163	Blind Rivets	4.00	box
D.7	Roofing Works (10.00 SQM)		
164	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	5.00	pcs
165	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	8.00	pcs
166	Tekscrew	289.00	pcs
167	Box Gutter 0.4mmx10ft	5.00	pcs
168	Fascia Board	5.00	pcs
169	Welding Rod	5.00	kgs
170	Cutting Disc	4.00	pcs
171	Blind Rivets	2.00	box
172	50mm x 50mm x 6m Angle Bar (4mm thk)	15.00	pcs
173	CHB 4"	15.00	pcs
174	Portland Cement	5.00	bags
175	Sand	0.50	cu.m.
D.8	Tile Works (18.00 SQM)		
176	0.30 x 0.30 Floor & Wall Tiles (@ 1.5m), Granite	220.00	pcs
177	Tile Grout Joint Filler (2 KGS)	2.00	bags
178	Tile Adhesive, 25 kgs	4.00	bags
179	Cement	2.00	bags
D.9	Electrical Works		
180	Exhaust fans 60w	2.00	Units
181	15w Down light	6.00	pcs
182	1 gang switch	2.00	pcs
183	2 gang switch	2.00	pcs
184	Circuit Breaker 20 amps single phase 600v w/casing	1.00	pcs
185	Junction Box	12.00	pcs
186	Utility Box	5.00	pcs
187	1/2" PVC pipe	10.00	pcs
188	1/2" PVC Long Sweep Elbow	5.00	pcs
189	1/2" PVC Connector	10.00	pcs
190	PVC coupling connector screen type 1/2"	9.00	pcs
E.	IMPROVEMENTS OF WAREHOUSE		

EXHIBIT 5 - AS PUBLISHED

E.1	Improvement of Flooring and Application of Polyurethane Paint (255 sqm. Flooring)		
191	Polyurethane Paint and consumables	1.00	lot
E.2	Installation of CCTV		
192	Dome type 2MP CCTV Camera	12.00	unit
193	Roughing-ins and boxes	300.00	pcs
194	Screen Monitor 14"	2.00	set
195	Wires and Wiring Devices	280.00	lm
196	Miscellaneous and Consumables	1.00	lot
E.3	Installation of Fire Detection		
197	FACP Panel (Conventional) with programming	1.00	set
198	Smoke Detector	9.00	pcs
199	Manual Pull Station	6.00	set
200	Fire Alarm Bell	6.00	pcs
201	Roughing-ins and boxes	219.00	pcs
202	Wires and Wiring Devices	219.00	lm
203	Miscellaneous and Consumables	1.00	lot
E.4	Installation of Industrial Fan		
204	EURUS II - 24 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing, Electrical works, Materials such as wires conduits,etc).	1.00	unit
F	REPAIR OF ROAD		
205	6m x 45m x 0.30m thk. Road Way	1.00	lot

EXHIBIT 5.1 – AS AMENDED

ITEM	DESCRIPTION	QTY	UNIT
A.	GENERAL REQUIREMENTS		
A.1	Mobilization/Demobilization	1.00	lot
A.2	Temporary Facilities including Utilities	1.00	lot
A.3	Construction safety and Health Protocols	1.00	lot
B.	RENOVATION OF WAREHOUSE		
B.1	Demolition, Hauling, and Disposal		
1	Rental Scaffolding	15.00	set
2	Dump truck 1 (22 cubic)	15.00	trip
3	Dump truck 2 (22 cubic)	15.00	
B.2	Replacement of Roof (1217.00 SQM)		
	Materials		
4	<u>Galvanized 50mm x 150mm x 2.0mm thk STD C-Purlins</u>	<u>84.00</u>	<u>pcs</u>
5	Alkaline Epoxy Primer	10.00	gal
6	<u>16mm Plain Round Bar Grade 40</u>	<u>10.00</u>	<u>pcs</u>
7	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	1,203.00	ln.m
8	Double Bubble 2 Sided 6mm Aluminium foil Insulation	20.00	rolls
9	GI Tie Wire #16	250.00	kg
10	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	14.00	pcs
11	<u>0.5mm x 610 mm Prepainted Ridge Roll 8ft</u>	<u>15.00</u>	<u>pcs</u>
12	<u>Tekscrew 2-1/2 "</u>	<u>6,085.00</u>	<u>pcs</u>
13	Welding Rod	35.00	kg
14	Rental of Scaffolding	20.00	sets
B.3	Rehabilitation of Drainage and Gutter		
	Materials		
15	<u>Gutter-0.5mmx1.2m.2.4m STD SS Plain Sheet</u>	<u>18.00</u>	<u>pcs</u>
16	2"x2"x4mm Angle Bar	16.00	pcs
17	Welding Rod	7.00	kg
18	<u>4.8" x12.7mm Blind Rivets</u>	<u>73.00</u>	<u>pcs</u>
19	6" PVC Pipe S1000	10.00	pcs
20	6" 45degree PVC Elbow	9.00	pcs
21	Solvent Cement 400cc	1.00	can
22	6" Loop Hanger	10.00	pcs
23	10mm Full Threaded Rod	6.00	pcs

EXHIBIT 5.1 - AS AMENDED

24	6" PVC Coupling	10.00	pcs
25	<u>Load Bearing 4" CHB (1000 psi)</u>	<u>63.00</u>	<u>pcs</u>
26	<u>12mm RSB Grade 40</u>	<u>3.00</u>	<u>pcs</u>
27	<u>10mm RSB Grade 40</u>	<u>2.00</u>	<u>pcs</u>
28	<u>Portland Cement Type I</u>	<u>12.00</u>	<u>bags</u>
29	<u>Washed Sand</u>	<u>1.00</u>	<u>cub</u>
30	<u>Crushed Gravel / Crushed Stone (¾" or 20mm size)</u>	<u>1.00</u>	<u>cub</u>
B.4	Electrical Works		
	Materials		
31	2.0mm THHN Wire	5.00	box
32	3.5mm THHN Wire	1.00	box
33	5.5mm THHN Wire	3.00	box
34	38.00mm THHN Wire (Green)	14.00	mtr
35	400Watts Metal Halide with Accessories	4.00	pcs
36	<u>12mm Plain Round Bar Grade 40</u>	<u>5.00</u>	<u>pcs</u>
37	Welding Rod	3.00	kg
38	<u>Bolt-on Panel Board 20 branches</u>	<u>1.00</u>	<u>set</u>
39	20amp Circuit Breaker	2.00	pcs
40	30amp Circuit Breaker	4.00	pcs
41	15amp Circuit Breaker	14.00	pcs
42	100amp Circuit Breaker	1.00	pcs
43	1/2" PVC Connector	135.00	pcs
44	1/2" PVC Coupling	59.00	pcs
45	1/2" PVC Long Sweep Elbow	63.00	pcs
46	1/2" PVC pipe	144.00	pcs
47	Electrical Tape	9.00	pcs
48	Lighting Switch	5.00	pcs
49	Convenience Duplex Outlet	3.00	pcs
50	Utility Box	5.00	pcs
51	Junction Box	20.00	pcs
B.5	Repair of Primary Door (4 SETS)		
52	<u>G.I. (Galvanized) Sheet Gauge 16, Size: 4 ft x 8 ft</u>	<u>22.00</u>	<u>pcs</u>
53	<u>Heavy-Duty Gate Hinge</u>	<u>32.00</u>	<u>set</u>
54	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>45.00</u>	<u>pcs</u>
55	<u>16mm Round Bar Grade 40</u>	<u>10.00</u>	<u>pcs</u>
56	<u>1 1/2" x 1 1/2" X 5.0mm Angle Bar 6m length</u>	<u>15.00</u>	<u>pcs</u>
57	<u>Welding Rod</u>	<u>22.00</u>	<u>kg</u>
58	Alkaline Epoxy Primer	10.00	gal
59	QDE Paint (Approved Paint Color)	10.00	gal
60	Roller Brush	10.00	pcs
61	Baby Roller	10.00	pcs

EXHIBIT 5.1 - AS AMENDED

B.6	Repair of Secondary Door (4 SETS)		
62	<u>Steel Matting Wire Mesh 4.5mm x 2"x2" x 4ftx8ft</u>	<u>12.00</u>	<u>pcs</u>
63	<u>GI Pipe, 1 1/2", Sch40, Seamless 6m length</u>	<u>16.00</u>	<u>pcs</u>
64	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>35.00</u>	<u>pcs</u>
65	<u>4-Wheel Trolley</u>	<u>16.00</u>	<u>sets</u>
	<u>C-Channel 100mmx50mmx3mm thk. 6m length</u>	<u>8.00</u>	<u>pcs</u>
66			
67	<u>Welding Rod</u>	<u>20.00</u>	<u>kg</u>
68	Alkaline Epoxy Primer	20.00	gal
69	QDE Paint (Approved Paint Color)	20.00	gal
70	Paint Roller	10.00	pcs
71	Baby Roller	10.00	pcs
B.7	Reconstruction of Canopy (3 SETS)		
72	<u>2"x2"x1.00mm tk. Tubular 6m length</u>	<u>18.00</u>	<u>pcs</u>
73	<u>2"x2"x5.00mm thk. Angle Bar length</u>	<u>23.00</u>	<u>pcs</u>
74	Alkaline Epoxy Primer	27.00	gal
75	Paint thinner	5.00	gal
76	Paint Roller 7"	9.00	pcs
77	Baby roller	6.00	pcs
78	Paint Brush, 2"	6.00	pcs
79	Steel Brush	6.00	pcs.
80	<u>0.5mmx1.2m.2.4m STD SS Plain Sheet</u>	<u>9.00</u>	<u>sheet</u>
81	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	34.00	sheet
B.8	Repainting Warehouse Exterior and Interior		
82	Skim coat	15.00	bags
83	Primer Flat Latex Paint	64.00	gals
84	Acrylic Elastomeric Paint	120.00	gals
85	Paint Brush 2"	10.00	pcs
86	Sanding Paper #120	25.00	pcs
87	Roller Brush 7"	10.00	pcs
88	Baby Roller	10.00	pcs
89	Masking Tape 1"	10.00	pcs
C.	RENOVATION OF NFA SAN DIONISIO OFFICE		
C.1	Demolition, Hauling, and Disposal (29.20 SQM)		
90	Demolition Works	2.00	days
91	Drop side Truck (6 cubic)	2.00	days

EXHIBIT 5.1 - AS AMENDED

C.2	Reconstruction of Ceiling (29.20 SQM)		
92	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>21.00</u>	<u>pcs</u>
93	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>21.00</u>	<u>pcs</u>
94	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>35.00</u>	<u>pcs</u>
95	W-Clip	144.00	pcs
96	<u>4ft x 8ft x 9mm Gypsum Board</u>	<u>10.00</u>	<u>pcs</u>
97	Mesh Tape	15.00	pcs
98	<u>4.8" x 12.7mm Blind Rivets</u>	<u>350.00</u>	<u>pcs</u>
99	<u>1" Black screw</u>	<u>123.00</u>	<u>pcs</u>
100	Skim Coat	4.00	bags
101	Primer Flat Latex Paint	5.00	gal
C.3	Finishing Works		
102	Skim coat	5.00	bags
103	Primer Flat Latex Paint	4.00	pails
104	Acrylic Elastomeric Paint	8.00	gals
105	Paint Brush 2"	10.00	pcs
106	Sanding Paper #120	25.00	pcs
107	Roller Brush 7"	10.00	pcs
108	Baby Roller	10.00	pcs
109	Masking Tape 1"	10.00	pcs
C.4	Electrical Works		
110	2.0mm THHN Wire	1.00	box
111	3.5mm THHN Wire	1.00	pcs
112	PVC Moulding @ 3m	20.00	pcs
113	Junction Box	1.00	box
114	Utility Box	15.00	pcs
115	25W Down light	10.00	pcs
116	Duplex Convenience Outlet	13.00	pcs
117	Universal Convenience Outlet	2.00	pcs
C.5	Renovation of Toilet (4.03 SQM)		
118	Demolition Tile Works	24.00	sq.m
119	<u>Installation of Wall Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>19.44</u>	<u>sq.m</u>
120	<u>Installation of Floor Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>4.05</u>	<u>sq.m</u>
121	<u>Heavy-Duty Tile Adhesive</u>	<u>30.00</u>	<u>bags</u>
122	<u>Portland Cement Type 1</u>	<u>15.00</u>	<u>bags</u>
123	Vibro Sand	150.00	bags
124	Tile Grout	5.00	kg
125	<u>Water Closet Seat Height (470 mm) and accessories</u>	<u>1.00</u>	<u>set</u>
126	Lavatory	1.00	set
127	Diamond Disc	5.00	set

EXHIBIT 5.1 - AS AMENDED

128	Angle Grinder	1.00	unit
D	RENOVATION OF EXISTING TOILET (17.5 sqm)		
D.1	Clearing and Grubbing		
129	Removal of Existing Structure	9.00	sq.m
130	Demolition Works	28.80	sq.m
D.2	Scaffolding and Formworks		
131	Scaffolding	2.00	set
132	2" x 2" x 10' Good Lumber	66.60	bd.ft.
<u>133</u>	<u>4'x8'x1/4" thk. Plywood</u>	<u>6.00</u>	<u>pcs.</u>
134	CW Nails (Assorted sizes)	4.00	kgs.
D.3	Doors and Windows		
135	1.2x2.1 Solid Panel Door with Fittings	2.00	Units
136	0.60x0.60 Aluminium Sliding Window	2.00	Units
D.4	Plumbing Works		
<u>137</u>	<u>Water Closet Seat Height (470 mm) and accessories</u>	<u>2.00</u>	<u>sets</u>
138	Lavatory with Pedestal	2.00	sets
139	Stainless Faucet w/ sink	2.00	pcs
140	Blue PVC Pipe 1/2"Ø	15.00	pcs
141	Blue PVC 1/2"Ø Gate Valve	3.00	pcs
142	Blue Elbow 1/2"Ø x 90°	10.00	pcs
143	Blue Tee 1/2"Ø	10.00	pcs
144	400cc Solvent Cement	4.00	pcs
145	Teflon Tape	5.00	roll
146	PVC Elbow 6"Ø	4.00	pcs
147	PVC Pipe 6"Ø	3.00	pcs
148	PVC Tee 6"Ø	2.00	pcs
149	Bidet With Flexible Hose	2.00	sets
D.5	Painting Works		
150	Primer Flat Latex Paint	3.00	gal
151	Acrylic Elastomeric Paint	3.00	gal
152	Concrete Neutralizer	5.00	gal
153	Paint Thinner	1.00	gal
154	Paint Brush 4"	4.00	pcs.
155	Paint Roller 7"	2.00	pcs.
D.6	Ceiling Works		
<u>156</u>	<u>4ft x 8ft x 9mm Gypsum Board</u>	<u>4.00</u>	<u>shts</u>

EXHIBIT 5.1 - AS AMENDED

<u>157</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>8.00</u>	<u>pcs</u>
<u>158</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>12.00</u>	<u>pcs</u>
<u>159</u>	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>4.00</u>	<u>pcs</u>
<u>160</u>	<u>1" Black screw</u>	<u>250.00</u>	<u>pcs</u>
<u>161</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>4.00</u>	<u>box</u>
D.7	Roofing Works (10.00 SQM)		
162	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	5.00	pcs
163	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	8.00	pcs
<u>164</u>	<u>Tekscrew 2-1/2 "</u>	<u>289.00</u>	<u>pcs</u>
<u>165</u>	<u>Box Gutter 0.4mm thk. 18" width (8ft)</u>	<u>5.00</u>	<u>pcs</u>
<u>166</u>	<u>Fascia Board 10mm x 12" x 8'</u>	<u>5.00</u>	<u>pcs</u>
167	Welding Rod	5.00	kgs
168	Cutting Disc	4.00	pcs
<u>169</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>2.00</u>	<u>box</u>
170	50mm x 50mm x 6m Angle Bar (4mm thk)	15.00	pcs
<u>171</u>	<u>CHB 4" (non-load bearing)</u>	<u>15.00</u>	<u>pcs</u>
<u>172</u>	<u>Portland Cement Type 1</u>	<u>5.00</u>	<u>bags</u>
<u>173</u>	<u>Washed Sand</u>	<u>0.50</u>	<u>cu.m.</u>
D.8	Tile Works (18.00 SQM)		
<u>174</u>	<u>0.30 x 0.30 Floor & Wall Tiles, Ceramic</u>	<u>220.00</u>	<u>pcs</u>
175	Tile Grout Joint Filler (2 KGS)	2.00	bags
176	Tile Adhesive, 25 kgs	4.00	bags
<u>177</u>	<u>Portland Cement Type 1</u>	<u>2.00</u>	<u>bags</u>
D.9	Electrical Works		
178	Exhaust fans 60w	2.00	Units
179	15w Down light	6.00	pcs
180	1 gang switch	2.00	pcs
181	2 gang switch	2.00	pcs
182	Circuit Breaker 20 amps single phase 600v w/casing	1.00	pcs
183	Junction Box	12.00	pcs
184	Utility Box	5.00	pcs
185	1/2" PVC pipe	10.00	pcs
186	1/2" Pvc Long Sweep Elbow	5.00	pcs
187	1/2" PVC Connector	10.00	pcs
188	PVC coupling connector screen type 1/2"	9.00	pcs
<u>E.</u>	<u>IMPROVEMENT OF SECURITY AND SAFETY FEATURES</u>		
<u>E.1</u>	<u>Improvement of Flooring and Application of Polyurethane Paint (840 sqm. Flooring)</u>		

EXHIBIT 5.1 - AS AMENDED

189	Polyurethane Paint and consumables	1.00	lot
<u>E.2</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of CCTV (1 lot)</u>		
<u>190</u>	<u>Dome Type 4MP IR Fixed Focal Dome Network Camera 4MP (1/3 CMOS Image sensor, outputs 4MP (2560x1440) @25/30fps, built in IR LED, max IR distance: 30m, SMART H.264/H.265 WDR, 3D DNR, HLC, BLC 12V DC/PoE power support, IP67, protection)</u>	<u>12.00</u>	<u>unit</u>
191	Roughing-ins and boxes	300.00	pcs
<u>192</u>	<u>D-43" FHD Monitor (continuous 24/7 operation 178"H/178"V extra-wide viewing angle for overall viewing performance, brilliant and vivid video, 8ms fast response time with no image blurring or ghosting, support multiple signal, built in speaker, Physical button and infrared remote dual control mode, low energy consumption)</u>	<u>2.00</u>	<u>set</u>
193	Wires and Wiring Devices	280.00	lm
194	Miscellaneous and Consumables	1.00	lot
<u>E.3</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Fire Detection</u>		
192	FACP Panel (Conventional) with programming	1.00	set
<u>193</u>	<u>Conventional Smoke Detector</u>	<u>9.00</u>	<u>pcs</u>
194	Manual Pull Station	6.00	set
195	Fire Alarm Bell	6.00	pcs
196	Roughing-ins and boxes	219.00	pcs
197	Wires and Wiring Devices	219.00	lm
198	Miscellaneous and Consumables	1.00	lot
<u>E.4</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Industrial Ceiling Fan</u>		

<u>199</u>	<u>16 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing , Electrical works, Materials such as I-beam wires conduits,etc.,)</u> • <u>Five magnalium blades</u> • <u>Size: 4.90 m (16 ft)</u> • <u>Air Volume: 11,250 m3/min</u> • <u>Air Coverage (sqm): 600-800</u> • <u>Effective Height (from fan blade to floor):3.5m -10m</u> • <u>Max Speed: 75RPM</u> • <u>Power:0.8 kW</u> • <u>Full Load Current: 3.5 amps/220v</u> • <u>Noise Level:43dB (A)</u> • <u>Permanent Magnetic Synchronous Motor</u> • <u>Highly efficient and energy saving</u>	<u>1.00</u>	<u>unit</u>
F	REPAIR OF ROAD		
<u>200</u>	<u>6m x 45m x 0.30m thk. Road Way (Portland Cement Concrete Pavement (PCCP)</u> <u>Requirement:</u> • <u>Cement: Type I Portland Cement (ASTM C150), conforming to DPWH/ASTM/AASHTO standards.</u> • <u>Fine Aggregates: Clean, natural sand or crushed stone sand free from organic impurities, within grading limits.</u> • <u>Coarse Aggregates: Crushed rock (removed), angular shape, and clean surface, max. size: 37.5 mm (1½").</u> • <u>Water: Potable and free from salts, oil, or harmful chemicals.</u> • <u>Admixtures: May include water reducers, air-entraining agents, or retarders if approved by the engineer</u> • <u>Concrete shall have a minimum compressive strength of 27.6 MPa (4,000 psi) at 28 days.</u>	<u>1.00</u>	<u>lot</u>

EXHIBIT 6 – AS PUBLISHED

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
A.	GENERAL REQUIREMENTS				
A.1	Mobilization/Demobilization	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.2	Temporary Facilities including Utilities	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.3	Construction safety and Health Protocols	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.	RENOVATION OF KABSAKA WAREHOUSE				
B.1	Demolition, Hauling, and Disposal				
1	Rental Scaffolding	set	72.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
2	Dump truck 1 (22 cubic)	trip	22.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
3	Dump truck 2 (22 cubic)	trip	22.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.2	Replacement of Perimeter Wall (1792.46 SQM)				
4	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	ln.m	2,155.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
5	Tekscrew	pcs	12,563.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
6	Welding Rod	kg	110.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

7	Cutting Disc	box	100.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
	Equipment				
8	Angle Grinder	pcs	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
9	Impact Drill	pcs	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
10	Cordless Hand Drill	pcs	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
B.3	Repair of Louver Window				
	Materials				
11	Alkaline Epoxy Primer	gal	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
12	QDE Paint	gal	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
13	Paintable Silicon Sealant	tube	40.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
14	Cutting Disc	box	50.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
15	Scaffolding	sets	36.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
B.4	Replacement of Roof (10,459.00 SQM)				
	Materials				
16	Galvanized 50mmx175mmx2.0mm thk STD C-Purlins	pcs	126.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

EXHIBIT 6 - AS PUBLISHED

17	Alkaline Epoxy Primer	gal	18.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
18	16mm Plain Bar	pcs	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
19	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	ln.m	13,398.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
20	Double Bubble 2 Sided 6mm Aluminium foil Insulation	rolls	310.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
21	GI Tie Wire #16	kg	620.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
22	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	pcs	66.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
23	0.5mm Prepainted Ridge Roll	pcs	120.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
24	Tekscrew	pcs	52,295.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
25	Welding Rod	kg	65.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
26	Rental of Scaffolding	sets	44.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
	Equipment				
27	Angle Grinder	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
28	Impact Drill	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
29	Cordless Hand Drill	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

B.5	Rehabilitation of Drainage and Gutter				
	Materials				
30	0.5mmx1.2m.2.4m STD SS Plain Sheet	pcs	205.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
31	2x2x4.mm Angle Bar	pcs	180.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
32	Welding Rod	kg	75.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
33	Blind Rivets	pcs	870.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
34	6" PVC Pipe S1000	pcs	115.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
35	6" 45degree PVC Elbow	pcs	95.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
36	Solvent Cement 400cc	can	8.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
37	6" Loop Hanger	pcs	115.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
38	10mm Full Threaded Rod	pcs	60.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
39	6" PVC Coupling	pcs	115.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
40	4" CHB	pcs	736.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
41	12mm RSB	pcs	30.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

EXHIBIT 6 - AS PUBLISHED

42	10mm RSB	pcs	22.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
43	Cement	bags	138.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
44	Sand	cu.m.	7.50	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
45	Gravel	cu.m.	14.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
B.6	Electrical Works				
	Materials				
46	2.0mm THHN Wire	box	50.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
47	3.5mm THHN Wire	box	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
48	5.5mm THHN Wire	box	25.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
49	38.00mm THHN Wire (Green)	lm	150.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
50	400Watts Metal Halide with Accessories	pcs	36.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
51	12mm Plain Bar	pcs	50.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
52	Welding Rod	kg	30.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
53	Panel Board 20 branches	set	1.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

EXHIBIT 6 - AS PUBLISHED

54	20amp Circuit Breaker	pcs	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
55	30amp Circuit Breaker	pcs	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
56	15amp Circuit Breaker	pcs	14.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
57	100amp Circuit Breaker	pcs	1.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
58	1/2" PVC Connector	pcs	1500.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
59	1/2" PVC Coupling	pcs	650.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
60	1/2" PVC Long Sweep Elbow	pcs	700.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
61	1/2" PVC pipe	pcs	1600.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
62	Electrical Tape	pcs	100.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
63	Lighting Switch	pcs	45.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
64	Convenience Duplex Outlet	pcs	28.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
65	Utility Box	pcs	48.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
66	Junction Box	pcs	215.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

B.7	Repainting of CHB Walls (Interior & Exterior) (2196 SQM)				
	Materials				
67	Sanding Paper #100	roll	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
68	Skim coat	bags	147.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
69	Primer Flat Latex Paint	pail	25.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
70	Acrylic Elastomeric Paint	pail	120.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
71	Baby Roller	pcs	25.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
72	4" Paint Brush	pcs	25.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
B.8	Repair of Primary Door (14 SETS)				
73	1 1/2 GI Pipe sch 40	pcs	112.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
74	1 1/2 x 1 1/2X 5.0mm Angle Bar	pcs	120.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
75	1 1/2" x 3mm Flat Bar	PCS	180.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
76	Channel 100x50x5	pcs	30.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
77	I-Beam W8X18 @9M	pcs	22.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
78	I-Beam Trolley 1 Ton	set	56.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

				In Figures: Php	In Figures: Php
79	G.I Sheets 1.8mm 1.22m × 2.44m	pcs	131.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
80	Round bar 16mm	pcs	14.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
81	Alkaline Epoxy Primer	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
82	QDE Paint (Approved Paint Color)	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
83	Roller Brush	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
84	Baby Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
85	Welding Rod	box	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
86	Cutting Disc	box	34.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
87	H-type Door Handle Heavy Duty	pcs	28.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.9	Repair of Secondary Door (14 SETS)				
88	1 1/2 GI Pipe sch 40	pcs	112.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
89	1 1/2" x 3mm Flat Bar	pcs	181.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
90	Steel Matting #4 1.22m × 2.44m	sheets	130.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

91	Alkaline Epoxy Primer	gal	20.00	In words Pesos <u>In Figures: Php</u>	In wrds Pesos <u>In Figures: Php</u>
92	QDE Paint (Approved Paint Color)	gal	20.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
93	Roller Brush	pcs	10.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
94	Baby Roller	pcs	10.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
95	Welding Rod	box	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
96	Cutting Disc	box	10.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
97	H-type Door Handle Heavy Duty	sets	28.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
B.10	Reconstruction of Canopy (14 SETS)				
98	2x2 Tubular	pcs	60.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
99	2x2 Angle Bar	pcs	75.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
100	Alkaline Epoxy Primer	gal	90.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
101	Paint thinner	gal	15.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
102	Paint Roller 7"	pcs	30.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
103	Baby roller	pcs	20.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

				In Figures: Php	In Figures: Php
104	Paint Brush, 2"	pcs	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
105	Steel Brush	pcs.	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
106	Gutter 0.5mm SS Plain Sheet- 3m length	sheet	30.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
107	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials- 3m length	sheet	112.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.11	Rehabilitation Of Deteriorated Concrete Section				
108	Turco Rust Converter	ml	500.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
109	Epoxy Resin Bonding Agent	kg	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
110	Non-shrink Grout	bags	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.	RENOVATION OF NFA JARO OFFICE				
C.1	Demolition, Hauling, and Disposal (60.20 SQM)				
111	Demolition Works	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
112	Drop side Truck (6 cubic)	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.2	Reconstruction of Ceiling (60.20 SQM)				

113	Carrying Channel	pcs	43.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
114	50mm x 30mm Metal Stud	pcs	43.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
115	Wall Angle	pcs	35.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
116	W-Clip	pcs	301.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
117	Gypsum Board 12mm	pcs	21.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
118	Mesh Tape	pcs	15.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
119	Blind Rivets	pcs	759.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
120	Black Screw	pcs	215.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
121	Skim Coat	bags	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
122	Primer Flat Latex Paint	gal	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
C.3	Finishing Works				
123	Skim coat	bags	17.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
124	Primer Flat Latex Paint	pail	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
125	Acrylic Elastomeric Paint	pail	20.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

				<u>In Figures: Php</u>	<u>In Figures: Php</u>
126	Paint Brush 2"	pcs	10.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
127	Sanding Paper #120	pcs	25.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
128	Roller Brush 7"	pcs	10.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
129	Baby Roller	pcs	10.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
130	Masking Tape 1"	pcs	20.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
C.4	Electrical Works				
131	2.0mm THHN Wire	box	2.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
132	3.5mm THHN Wire	pcs	26.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
133	PVC Moulding @ 3m	pcs	20.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
134	Junction Box	box	1.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
135	Utility Box	pcs	15.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
136	25W Down light	pcs	10.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
137	Duplex Convenience Outlet	pcs	13.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>

138	Universal Convenience Outlet	pcs	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
C.5	Renovation of Toilet (4.03 SQM)				
139	Demolition Tile Works	sum	24.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
140	Installation of Wall Tiles	sum	19.44	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
141	Installation of Floor Tiles	sum	4.05	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
142	Tile Adhesive	bags	30.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
143	Cement	bags	15.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
144	Vibro Sand	bags	150.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
145	Tile Grout	kg	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
146	Water Closet and accessories	set	1.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
147	Lavatory	set	1.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
148	Diamond Disc	set	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
149	Angle Grinder	unit	1.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

D	CONSTRUCTION OF COMFORT ROOMS (MALE & FEMALE)				
D.1	Clearing and Grubbing				
150	Removal of Existing Structure	sq.m.	9.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
151	Excavation	cu.m.	11.50	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
D.2	Scaffolding and Formworks				
152	Scaffolding	set	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
153	2" x 2" x 10' Good Lumber	bd.ft.	66.60	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
154	1/4" thk. Plywood	pcs	6.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
155	CW Nails (Assorted sizes)	kgs.	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
D.3	Concrete Works				
156	Cement	bags	25.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
157	12mmØ Deformed Bars	pcs	75.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
158	GI Tire Wire #16	kg.	8.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
159	Washed Sand	cum	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
160	Gravel 3/4	cum	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

				In Figures: Php	In Figures: Php
D.4	Masonry Works				
161	Cement	bags	42.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
162	4" x8" x16"CHB	pcs	500.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
163	12mmØ Deformed Bars	pcs	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
164	GI Tire Wire #16	kg.	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
165	Wash Sand	cum	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.5	Doors and Windows				
166	1.2x2.1 Solid Panel Door with Fittings	units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
167	0.60x0.60 Aluminium Sliding Window	units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.6	Plumbing System				
168	Water Closet	sets	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
169	Lavatory with Pedestal	sets	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
170	Stainless Faucet w/ sink	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
171	Blue PVC Pipe 1/2"Ø	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

172	Blue PVC 1/2"Ø Gate Valve	pcs	3.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
173	Blue Elbow 1/2"Ø x 90°	pcs	10.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
174	Blue Tee 1/2"Ø	pcs	10.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
175	400cc Solvent Cement	pcs	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
176	Teflon Tape	roll	5.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
177	PVC Elbow 6"Ø	pcs	4.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
178	PVC Pipe 6"Ø	pcs	3.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
179	PVC Tee 6"Ø	pcs	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
180	Bidet With Flexible Hose	sets	2.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
D.7	Painting Works				
181	Primer Flat Latex Paint	gal	3.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
182	Acrylic Elastomeric Paint	gal	3.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
183	Concrete Neutralizer	gal	1.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>
184	Paint Thinner	gal	1.00	In words Pesos <u>In Figures: Php</u>	In words Pesos <u>In Figures: Php</u>

				In Figures: Php	In Figures: Php
185	Paint Brush 4"	pcs.	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
186	Paint Roller 7"	pcs.	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.8	Ceiling Works				
187	Gypsum Board	shts	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
188	Carrying Channel	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
189	50mm x 30mm Metal Stud	pcs	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
190	Wall Angle	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
191	Black screw	pcs	250.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
192	Blind Rivets	box	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.9	Roof Works (10.00 SQM)				
193	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
194	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
195	Tekscrew	pcs	144.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
196	Box Gutter 0.4mmx10ft	pcs	5.00	In words Pesos	In words Pesos

				<u>In Figures: Php</u>	<u>In Figures: Php</u>
197	Fascia Board	pcs	5.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
198	Welding Rod	kgs	5.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
199	Cutting Disc	pcs	4.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
200	Blind Rivets	box	2.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
201	50mm x 50mm x 6m Angle Bar (4mm thk)	pcs	17.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
D.10	Tiles Works (18.00 SQM)				
202	0.30 x 0.30 Floor & Wall Tiles (@ 1.5m), Granite	pcs	220.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
203	Tile Grout Joint Filler (2 KGS)	bags	2.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
204	Tile Adhesive, 25 kgs	bags	4.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
205	Cement	bags	2.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
D.11	Electrical Works				
206	Exhaust fans 60w	units	2.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
207	15w Down light	pcs	6.00	<u>In words Pesos</u> <u>In Figures: Php</u>	<u>In words Pesos</u> <u>In Figures: Php</u>
208	1 gang switch	pcs	2.00	<u>In words Pesos</u>	<u>In words Pesos</u>

				In Figures: Php	In Figures: Php
209	2 gang switch	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
210	Circuit Breaker 20 amps single phase 600v w/casing	pcs	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
211	Junction Box	pcs	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
212	Utility Box	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
213	1/2" PVC pipe	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
214	1/2" Pvc Long Sweep Elbow	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
215	1/2" PVC Connector	pcs	11.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
216	PVC coupling connector screen type 1/2"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
E.	IMPROVEMENTS OF WAREHOUSE				
E.1	Installation of CCTV (1 LOT)				
217	Dome type 2MP CCTV Camera	unit	24.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
218	Roughing-ins and boxes	pcs	500.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
219	Scree Monitor 14"	set	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
220	Wires, Wiring Devices & Miscellaneous	lot	1.00	In words Pesos	In words Pesos

				In Figures: Php _____	In Figures: Php _____
E.2	Installation of Fire Detection				
221	FACP Panel (Conventional) with programming	set	1.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____
222	Smoke Detector	pcs	70.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____
223	Manual Pull Station	set	8.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____
224	Fire Alarm Bell	pcs	8.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____
225	Roughing-ins and boxes	pcs	600.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____
226	Wires, Wiring Devices & Miscellaneous	lot	1.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____
E.3	Installation of Industrial Fan				
227	EURUS II - 24 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing , Electrical works, Materials such as wires conduits,etc.,)	unit	9.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____
228	Wires, Wiring Devices & Miscellaneous	lot	1.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____

EXHIBIT 6.1 – AS AMENDED

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
A.	GENERAL REQUIREMENTS				
A.1	Mobilization/Demobilization	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.2	Temporary Facilities including Utilities	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.3	Construction safety and Health Protocols	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.	RENOVATION OF KABSAKA WAREHOUSE				
B.1	Demolition, Hauling, and Disposal				
1	Rental Scaffolding	set	72.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
2	Dump truck 1 (22 cubic)	trip	22.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
3	Dump truck 2 (22 cubic)	trip	22.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.2	Replacement of Perimeter Wall (1792.46 SQM)				
4	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	In.m	2,155.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>5</u>	<u>Tekscrew 2-1/2 "</u>	<u>pcs</u>	<u>12,563.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
6	Welding Rod	kg	110.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
7	Cutting Disc	box	100.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
	Equipment				

8	Angle Grinder	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
9	Impact Drill	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
10	Cordless Hand Drill	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.3	Repair of Louver Window				
	Materials				
11	Alkaline Epoxy Primer	gal	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
12	QDE Paint	gal	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
13	Paintable Silicon Sealant	tube	40.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
14	Cutting Disc	box	50.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
15	Scaffolding	sets	36.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.4	Replacement of Roof (10,459.00 SQM)				
	Materials				
<u>16</u>	<u>Galvanized 50mmx150mmx2.0mm thk STD C-Purlins</u>	<u>pcs</u>	<u>126.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
17	Alkaline Epoxy Primer	gal	18.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>18</u>	<u>16mm Plain Bar Grade 40 (Side Ladder)</u>	<u>pcs</u>	<u>25.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
19	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	ln.m	13,398.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

20	Double Bubble 2 Sided 6mm Aluminium foil Insulation	rolls	310.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
21	GI Tie Wire #16	kg	620.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
22	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	pcs	66.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>23</u>	<u>Pre-painted Ridge Roll, GA 24 (0.701 mm) x 2.44m</u>	<u>pcs</u>	<u>120.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>24</u>	<u>Tekscrew 2-1/2 "</u>	<u>pcs</u>	<u>52,295.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
25	Welding Rod	kg	65.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
26	Rental of Scaffolding	sets	44.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
	Equipment				
27	Angle Grinder	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
28	Impact Drill	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
29	Cordless Hand Drill	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.5	Rehabilitation of Drainage and Gutter				
	Materials				
30	Gutter - 0.5mmx1.2m.2.4m STD SS Plain Sheet	pcs	205.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>31</u>	<u>2"x2"x4.00mm thk. Angle Bar</u>	<u>pcs</u>	<u>180.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
32	Welding Rod	kg	75.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

<u>33</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>pcs</u>	<u>870.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
34	6" PVC Pipe S1000	pcs	115.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
35	6" 45degree PVC Elbow	pcs	95.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
36	Solvent Cement 400cc	can	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
37	6" Loop Hanger	pcs	115.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
38	10mm Full Threaded Rod	pcs	60.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
39	6" PVC Coupling	pcs	115.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>40</u>	<u>Load Bearing 4" CHB (1000 psi)</u>	<u>pcs</u>	<u>736.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>41</u>	<u>12mm RSB Grade 40</u>	<u>pcs</u>	<u>30.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>42</u>	<u>10mm RSB Grade 40</u>	<u>pcs</u>	<u>22.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>43</u>	<u>Portland Cement Type I</u>	<u>bags</u>	<u>138.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>44</u>	<u>Washed Sand</u>	<u>cu.m.</u>	<u>7.50</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>45</u>	<u>Crushed Gravel / Crushed Stone (¾" or 20mm size)</u>	<u>cu.m.</u>	<u>14.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.6	Electrical Works				
	Materials				
46	2.0mm THHN Wire	box	50.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

47	3.5mm THHN Wire	box	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
48	5.5mm THHN Wire	box	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
49	38.00mm THHN Wire (Green)	lm	150.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
50	400Watts Metal Halide with Accessories	pcs	36.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>51</u>	<u>12mm Plain Round Bar Grade 40</u>	<u>pcs</u>	<u>50.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
52	Welding Rod	kg	30.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>53</u>	<u>Bolt-on Panel Board 20 branches</u>	<u>set</u>	<u>1.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
54	20amp Circuit Breaker	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
55	30amp Circuit Breaker	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
56	15amp Circuit Breaker	pcs	14.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
57	100amp Circuit Breaker	pcs	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
58	1/2" PVC Connector	pcs	1500.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
59	1/2" PVC Coupling	pcs	650.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
60	1/2" PVC Long Sweep Elbow	pcs	700.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
61	1/2" PVC pipe	pcs	1600.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

62	Electrical Tape	pcs	100.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
63	Lighting Switch	pcs	45.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
64	Convenience Duplex Outlet	pcs	28.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
65	Utility Box	pcs	48.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
66	Junction Box	pcs	215.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.7	Repainting of CHB Walls (Interior & Exterior) (2196 SQM)				
	Materials				
67	Sanding Paper #100	roll	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
68	Skim coat	bags	147.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
69	Primer Flat Latex Paint	pail	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
70	Acrylic Elastomeric Latex Paint	pail	120.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
71	Baby Roller	pcs	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
72	4" Paint Brush	pcs	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.8	Repair of Primary Door (14 SETS)				
<u>73</u>	<u>GI Pipe, 1 1/2", Sch40, Seamless 6m length</u>	<u>pcs</u>	<u>112.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>74</u>	<u>1 1/2" x 1 1/2" X 5.0mm Angle Bar 6m length</u>	<u>pcs</u>	<u>120.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php

				In Figures: Php	In Figures: Php
<u>75</u>	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>pcs</u>	<u>180.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>76</u>	<u>C-Channel 100mmx50mmx3mm thk. 6m length</u>	<u>pcs</u>	<u>30.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
77	I-Beam W8X18 @9M	pcs	22.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
78	I-Beam Trolley 1 Ton	set	56.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>79</u>	<u>G.I. (Galvanized) Sheet Gauge 16, Size: 4 ft x 8 ft</u>	<u>pcs</u>	<u>131.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>80</u>	<u>16mm Plain Round bar Grade 40</u>	<u>pcs</u>	<u>14.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
81	Alkaline Epoxy Primer	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
82	QDE Paint (Approved Paint Color)	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
83	Roller Brush	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
84	Baby Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
85	Welding Rod	box	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
86	Cutting Disc	box	34.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
87	H-type Door Handle Heavy Duty	pcs	28.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

B.9	Repair of Secondary Door (14 SETS)				
88	<u>GI Pipe, 1 1/2", Sch40, Seamless 6m length</u>	<u>pcs</u>	<u>112.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
89	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>pcs</u>	<u>181.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
90	<u>Steel Matting Wire Mesh 4.5mm x 2"x2" x 4ftx8ft</u>	<u>sheets</u>	<u>130.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
91	Alkaline Epoxy Primer	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
92	QDE Paint (Approved Paint Color)	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
93	Roller Brush	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
94	Baby Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
95	Welding Rod	box	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
96	Cutting Disc	box	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
97	H-type Door Handle Heavy Duty	sets	28.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.10	Reconstruction of Canopy (14 SETS)				
98	<u>2"x2"x1.00mm thk. Tubular 6m length</u>	<u>pcs</u>	<u>60.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
99	<u>2"x2"x5.00mm thk. Angle Bar 6m length</u>	<u>pcs</u>	<u>75.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
100	Alkaline Epoxy Primer	gal	90.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
101	Paint thinner	gal	15.00	In words Pesos	In words Pesos

				In Figures: Php	In Figures: Php
102	Paint Roller 7"	pcs	30.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
103	Baby roller	pcs	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
104	Paint Brush, 2"	pcs	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
105	Steel Brush	pcs.	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>106</u>	<u>4'x8'x0.5mm thk. SS Plain Sheet</u>	<u>sheet</u>	<u>30.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
107	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	sheet	112.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.11	Rehabilitation Of Deteriorated Concrete Section				
<u>108</u>	<u>Rust Converter</u>	<u>ml</u>	<u>500.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
109	Epoxy Resin Bonding Agent	kg	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
110	Non-shrink Grout	bags	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.	RENOVATION OF NFA JARO OFFICE				
C.1	Demolition, Hauling, and Disposal (60.20 SQM)				
111	Demolition Works	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
112	Drop side Truck (6 cubic)	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

C.2	Reconstruction of Ceiling (60.20 SQM)				
<u>113</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>pcs</u>	<u>43.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>114</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>pcs</u>	<u>43.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>115</u>	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>pcs</u>	<u>35.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
116	W-Clip	pcs	301.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>117</u>	<u>Gypsum Board 4ft x 8ft x 9mm</u>	<u>pcs</u>	<u>21.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
118	Mesh Tape	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>119</u>	<u>4.8" x 12.7mm Blind Rivets</u>	<u>pcs</u>	<u>759.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>120</u>	<u>1" Black screw</u>	<u>pcs</u>	<u>215.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
121	Skim Coat	bags	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
122	Primer Flat Latex Paint	gal	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.3	Finishing Works				
123	Skim coat	bags	17.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
124	Primer Flat Latex Paint	pail	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
125	Acrylic Elastomeric Paint	pail	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
126	Paint Brush 2"	pcs	10.00	In words Pesos	In words Pesos

				In Figures: Php	In Figures: Php
127	Sanding Paper #120	pcs	25.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
128	Roller Brush 7"	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
129	Baby Roller	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
130	Masking Tape 1"	pcs	20.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
C.4	Electrical Works				
131	2.0mm THHN Wire	box	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
132	3.5mm THHN Wire	pcs	26.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
133	PVC Moulding @ 3m	pcs	20.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
134	Junction Box	box	1.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
135	Utility Box	pcs	15.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
136	25W Down light	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
137	Duplex Convenience Outlet	pcs	13.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
138	Universal Convenience Outlet	pcs	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
C.5	Renovation of Toilet (4.03 SQM)				
139	Demolition Tile Works	sum	24.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php

<u>140</u>	<u>Installation of Wall Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>sum</u>	<u>19.44</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>141</u>	<u>Installation of Floor Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>sum</u>	<u>4.05</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>142</u>	<u>Heavy-Duty Tile Adhesive</u>	<u>bags</u>	<u>30.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>143</u>	<u>Portland Cement Type 1</u>	<u>bags</u>	<u>15.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
144	Vibro Sand	bags	150.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
145	Tile Grout	kg	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>146</u>	<u>Water Closet Seat Height (470 mm) and accessories</u>	<u>set</u>	<u>1.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
147	Lavatory	set	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
148	Diamond Disc	set	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
149	Angle Grinder	unit	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D	CONSTRUCTION OF COMFORT ROOMS (MALE & FEMALE)				
D.1	Clearing and Grubbing				
150	Removal of Existing Structure	sq.m.	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
151	Excavation	cu.m.	11.50	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.2	Scaffolding and Formworks				
152	Scaffolding	set	2.00	In words Pesos	In words Pesos

				In Figures: Php	In Figures: Php
153	2" x 2" x 10' Good Lumber	bd.ft.	66.60	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>154</u>	<u>4'x8'x1/4" thk. Plywood</u>	<u>pcs.</u>	<u>6.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
155	CW Nails (Assorted sizes)	kgs.	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.3	Concrete Works				
<u>156</u>	<u>Portland Cement Type 1</u>	<u>bags</u>	<u>25.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>157</u>	<u>12mmØ Deformed Bars Grade 40</u>	<u>pcs</u>	<u>75.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
158	GI Tire Wire #16	kg.	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
159	Washed Sand	cum	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>160</u>	<u>Crushed Gravel / Crushed Stone (¾" or 20mm size)</u>	<u>cum</u>	<u>4.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.4	Masonry Works				
<u>161</u>	<u>Portland Cement Type 1</u>	<u>bags</u>	<u>42.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>162</u>	<u>4" x8" x16"CHB (non-load bearing)</u>	<u>pcs</u>	<u>500.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>163</u>	<u>12mmØ Deformed Bars Grade 40</u>	<u>pcs</u>	<u>25.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
164	GI Tire Wire #16	kg.	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>165</u>	<u>Washed Sand</u>	<u>cum</u>	<u>3.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php

D.5	Doors and Windows				
166	1.2x2.1 Solid Panel Door with Fittings	units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
167	0.60x0.60 Aluminium Sliding Window	units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.6	Plumbing System				
168	<u>Water Closet Seat Height (470 mm)</u>	<u>sets</u>	<u>2.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
169	Lavatory with Pedestal	sets	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
170	Stainless Faucet w/ sink	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
171	Blue PVC Pipe 1/2"Ø	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
172	Blue PVC 1/2"Ø Gate Valve	pcs	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
173	Blue Elbow 1/2"Ø x 90°	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
174	Blue Tee 1/2"Ø	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
175	400cc Solvent Cement	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
176	Teflon Tape	roll	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
177	PVC Elbow 6"Ø	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
178	PVC Pipe 6"Ø	pcs	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
179	PVC Tee 6"Ø	pcs	2.00	In words Pesos	In words Pesos

				In Figures: Php	In Figures: Php
180	Bidet With Flexible Hose	sets	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.7	Painting Works				
181	Primer Flat Latex Paint	gal	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
182	Acrylic Elastomeric Paint	gal	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
183	Concrete Neutralizer	gal	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
184	Paint Thinner	gal	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
185	Paint Brush 4"	pcs.	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
186	Paint Roller 7"	pcs.	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.8	Ceiling Works				
<u>187</u>	<u>4ft x 8ft x 9mm Gypsum Board</u>	<u>shts</u>	<u>4.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>188</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>pcs</u>	<u>8.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>189</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>pcs</u>	<u>12.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>190</u>	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>pcs</u>	<u>4.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>191</u>	<u>1" Black screw</u>	<u>pcs</u>	<u>250.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>192</u>	<u>4.8" x 12.7mm Blind Rivets</u>	<u>box</u>	<u>4.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php

D.9	Roof Works (10.00 SQM)				
193	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
194	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>195</u>	<u>Tekscrew 2-1/2 "</u>	<u>pcs</u>	<u>144.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>196</u>	<u>Box Gutter 0.4mm thk. 18" width (8ft)</u>	<u>pcs</u>	<u>5.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>197</u>	<u>Fascia Board 10mm thk. x 12" x 8'</u>	<u>pcs</u>	<u>5.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
198	Welding Rod	kgs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
199	Cutting Disc	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>200</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>box</u>	<u>2.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
201	50mm x 50mm x 6m Angle Bar (4mm thk)	pcs	17.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.10	Tile Works (18.00 SQM)				
<u>202</u>	<u>0.30 x 0.30 Floor & Wall Tiles (removed), Ceramic</u>	<u>pcs</u>	<u>220.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
203	Tile Grout Joint Filler (2 KGS)	bags	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
204	Tile Adhesive, 25 kgs	bags	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>205</u>	<u>Portland Cement Type 1</u>	<u>bags</u>	<u>2.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php

D.11	Electrical Works				
206	Exhaust fans 60w	units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
207	15w Down light	pcs	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
208	1 gang switch	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
209	2 gang switch	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
210	Circuit Breaker 20 amps single phase 600v w/casing	pcs	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
211	Junction Box	pcs	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
212	Utility Box	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
213	1/2" PVC pipe	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
214	1/2" PVC Long Sweep Elbow	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
215	1/2" PVC Connector	pcs	11.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
216	PVC coupling connector screen type 1/2"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>E.</u>	<u>IMPROVEMENT OF SECURITY AND SAFETY FEATURES</u>				
<u>E.1</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of CCTV (1 lot)</u>				

<u>217</u>	<u>Dome Type 4MP IR Fixed Focal Dome Network Camera 4MP (1/3 CMOS Image sensor, outputs 4MP (2560x1440) @25/30fps, built in IR LED, max IR distance: 30m, SMART H.264/H.265 WDR, 3D DNR, HLC, BLC 12V DC/PoE power support, IP67, protection)</u>	<u>unit</u>	<u>24.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
218	Roughing-ins and boxes	pcs	500.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>219</u>	<u>D-43" FHD Monitor (continuous 24/7 operation 178"H/178"V extra-wide viewing angle for overall viewing performance, brilliant and vivid video, 8ms fast response time with no image blurring or ghosting, support multiple signal, built in speaker, Physical button and infrared remote dual control mode, low energy consumption)</u>	<u>set</u>	<u>3.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
220	Wires, Wiring Devices & Miscellaneous	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>E.2</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Fire Detection</u>				
221	FACP Panel (Conventional) with programming	set	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>222</u>	<u>Conventional Smoke Detector</u>	<u>pcs</u>	<u>70.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
223	Manual Pull Station	set	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
224	Fire Alarm Bell	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
225	Roughing-ins and boxes	pcs	600.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

226	Wires, Wiring Devices & Miscellaneous	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>E.3</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Industrial Ceiling Fan</u>	-			
<u>227</u>	<u>24 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing , Electrical works, Materials such as I-beam wires conduits,etc.,)</u> <u>• Five magnalium blades</u> <u>• Size: 7.3m (24 ft)</u> <u>• Air Volume: 13,800 m3/min</u> <u>• Air Coverage (sqm): 1400-2000</u> <u>• Effective Height (from fan blade to floor):4.5m -18m</u> <u>• Max Speed: 55RPM</u> <u>• Power:1.2 kW</u> <u>• Full Load Current: 5 amps/220v</u> <u>• Noise Level:43dB (A)</u> <u>• Permanent Magnetic Synchronous Motor</u> <u>• Highly efficient and energy saving</u> <u>• Area coverage up to 1500 sqm per fan</u>	<u>unit</u>	<u>9.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
228	Wires, Wiring Devices & Miscellaneous	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

EXHIBIT 7 – AS PUBLISHED

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
A.	GENERAL REQUIREMENTS				
A.1	Mobilization/Demobilization	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.2	Temporary Facilities including Utilities	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.3	Construction safety and Health Protocols	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.	RENOVATION OF WAREHOUSE				
B.1	Demolition, Hauling, and Disposal				
1	Rental Scaffolding	set	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
2	Dump truck 1 (22 cubic)	trip	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
3	Dump truck 2 (22 cubic)		15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.2	Replacement of Roof (1217.00 SQM)				
	Materials				
4	Galvanized 50mmx175mmx2.0mm thk STD C-Purlins	pcs	84.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
5	Alkaline Epoxy Primer	gal	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

6	16mm Plain Bar	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
7	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	ln.m	1,203.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
8	Double Bubble 2 Sided 6mm Aluminium foil Insulation	rolls	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
9	GI Tie Wire #16	kg	250.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
10	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	pcs	14.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
11	0.5mm Prepainted Ridge Roll	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
12	Tekscrew	pcs	6,088.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
13	Welding Rod	kg	35.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
14	Rental of Scaffolding	sets	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.3	Rehabilitation of Drainage and Gutter				
	Materials				
15	0.5mmx1.2m.2.4m STD SS Plain Sheet	pcs	18.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
16	2"x2"x4mm Angle Bar	pcs	16.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

17	Welding Rod	kg	7.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
18	Blind Rivets	pcs	73.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
19	6" PVC Pipe S1000	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
20	6" 45degree PVC Elbow	pcs	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
21	Solvent Cement 400cc	can	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
22	6" Loop Hanger	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
23	10mm Full Threaded Rod	pcs	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
24	6" PVC Coupling	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
25	4" CHB	pcs	63.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
26	12mm RSB	pcs	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
27	10mm RSB	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
28	Cement	bags	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

29	Sand	cub	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
30	Gravel	cub	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.4	Electrical Works				
	Materials				
31	2.0mm THHN Wire	box	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
32	3.5mm THHN Wire	box	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
33	5.5mm THHN Wire	box	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
34	38.00mm THHN Wire (Green)	mtr	14.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
35	400Watts Metal Halide with Accessories	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
36	12mm Plain Bar	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
37	Welding Rod	kg	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
38	Panel Board 20 branches	set	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
39	20amp Circuit Breaker	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

40	30amp Circuit Breaker	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
41	15amp Circuit Breaker	pcs	14.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
42	100amp Circuit Breaker	pcs	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
43	1/2" PVC Connector	pcs	135.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
44	1/2" PVC Coupling	pcs	59.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
45	1/2" PVC Long Sweep Elbow	pcs	63.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
46	1/2" PVC pipe	pcs	144.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
47	Electrical Tape	pcs	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
48	Lighting Switch	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
49	Convenience Duplex Outlet	pcs	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
50	Utility Box	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
51	Junction Box	pcs	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

B.5	Repair of Primary Door (4 SETS)				
52	G.I Sheets 1.8mm 1.22m × 2.44m	pcs	22.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
53	Gate Hinge	set	32.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
54	1 1/2" x 3mm Flat Bar	pcs	45.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
55	16mm Round Bar	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
56	1 1/2 Flat Bar	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
57	Welding Rod	kg	22.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
58	H-type Door Handle Heavy Duty	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
59	Alkaline Epoxy Primer	gal	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
60	QDE Paint (Approved Paint Color)	gal	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
61	Roller Brush	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
62	Baby Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.6	Repair of Secondary Door (4 SETS)				
63	Steel Matting #4 1.22m × 2.44m	pcs	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

64	1 1/2 GI Pipe sch 40	pcs	16.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
65	1 1/2" x 3mm Flat Bar	pcs	35.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
66	4-Wheel Trolley	sets	16.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
67	C100x50x5	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
68	H-type Door Handle Heavy Duty	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
69	Welding Rod	kg	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
70	Alkaline Epoxy Primer	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
71	QDE Paint (Approved Paint Color)	gal	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
72	Paint Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
73	Baby Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.7	Reconstruction of Canopy (3 SETS)				
74	2x2 Tubular	pcs	18.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
75	2x2 Angle Bar	pcs	23.00	In words Pesos	In words Pesos

				In Figures: Php	In Figures: Php
76	Alkaline Epoxy Primer	gal	27.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
77	Paint thinner	gal	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
78	Paint Roller 7"	pcs	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
79	Baby roller	pcs	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
80	Paint Brush, 2"	pcs	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
81	Steel Brush	pcs.	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
82	0.5mm SS Plain Sheet	sheet	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
83	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	sheet	34.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.8	Repainting Warehouse Exterior and Interior				
84	Skim coat	bags	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
85	Primer Flat Latex Paint	gals	64.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
86	Acrylic Elastomeric Paint	gals	120.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

87	Paint Brush 2"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
88	Sanding Paper #120	pcs	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
89	Roller Brush 7"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
90	Baby Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
91	Masking Tape 1"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.	RENOVATION OF NFA SAN DIONISIO OFFICE				
C.1	Demolition, Hauling, and Disposal (29.20 SQM)				
92	Demolition Works	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
93	Drop side Truck (6 cubic)	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.2	Reconstruction of Ceiling (29.20 SQM)				
94	Carrying Channel	pcs	21.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
95	50mm x 30mm Metal Stud	pcs	21.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
96	Wall Angle	pcs	35.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

97	W-Clip	pcs	144.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
98	Gypsum Board 12mm	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
99	Mesh Tape	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
100	Blind Rivets	pcs	350.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
101	Black Screw	pcs	123.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
102	Skim Coat	bags	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
103	Primer Flat Latex Paint	gal	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.3	Finishing Works				
104	Skim coat	bags	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
105	Primer Flat Latex Paint	pails	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
106	Acrylic Elastomeric Paint	gals	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
107	Paint Brush 2"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

108	Sanding Paper #120	pcs	25.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
109	Roller Brush 7"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
110	Baby Roller	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
111	Masking Tape 1"	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.4	Electrical Works				
112	2.0mm THHN Wire	box	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
113	3.5mm THHN Wire	pcs	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
114	PVC Moulding @ 3m	pcs	20.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
115	Junction Box	box	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
116	Utility Box	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
117	25W Down light	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
118	Duplex Convenience Outlet	pcs	13.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

119	Universal Convenience Outlet	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.5	Renovation of Toilet (4.03 SQM)				
120	Demolition Tile Works	sq.m	24.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
121	Installation of Wall Tiles	sq.m	19.44	In words Pesos In Figures: Php	In words Pesos In Figures: Php
122	Installation of Floor Tiles	sq.m	4.05	In words Pesos In Figures: Php	In words Pesos In Figures: Php
123	Tile Adhesive	bags	30.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
124	Cement	bags	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
125	Vibro Sand	bags	150.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
126	Tile Grout	kg	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
127	Water Closet and accessories	set	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
128	Lavatory	set	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
129	Diamond Disc	set	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

130	Angle Grinder	unit	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D	RENOVATION OF EXISTING TOILET (17.5 sqm)				
D.1	Clearing and Grubbing				
131	Removal of Existing Structure	sq.m	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
132	Demolition Works	sq.m	28.80	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.2	Scaffolding and Formworks				
133	Scaffolding	set	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
134	2" x 2" x 10' Good Lumber	bd.ft.	66.60	In words Pesos In Figures: Php	In words Pesos In Figures: Php
135	1/4" thk. Plywood	pcs.	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
136	CW Nails (Assorted sizes)	kgs.	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.3	Doors and Windows				
137	1.2x2.1 Solid Panel Door with Fittings	Units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
138	0.60x0.60 Aluminium Sliding Window	Units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.4	Plumbing Works				

139	Water Closet	sets	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
140	Lavatory with Pedestal	sets	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
141	Stainless Faucet w/ sink	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
142	Blue PVC Pipe 1/2"Ø	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
143	Blue PVC 1/2"Ø Gate Valve	pcs	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
144	Blue Elbow 1/2"Ø x 90°	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
145	Blue Tee 1/2"Ø	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
146	400cc Solvent Cement	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
147	Teflon Tape	roll	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
148	PVC Elbow 6"Ø	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
149	PVC Pipe 6"Ø	pcs	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
150	PVC Tee 6"Ø	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

151	Bidet With Flexible Hose	sets	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.5	Painting Works				
152	Primer Flat Latex Paint	gal	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
153	Acrylic Elastomeric Paint	gal	3.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
154	Concrete Neutralizer	gal	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
155	Paint Thinner	gal	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
156	Paint Brush 4"	pcs.	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
157	Paint Roller 7"	pcs.	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.6	Ceiling Works				
158	Gypsum Board	shts	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
159	Carrying Channel	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
160	50mm x 30mm Metal Stud	pcs	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
161	Wall Angle	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

162	Black screw	pcs	250.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
163	Blind Rivets	box	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.7	Roofing Works (10.00 SQM)				
164	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
165	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	pcs	8.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
166	Tekscrew	pcs	289.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
167	Box Gutter 0.4mmx10ft	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
168	Fascia Board	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
169	Welding Rod	kgs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
170	Cutting Disc	pcs	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
171	Blind Rivets	box	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
172	50mm x 50mm x 6m Angle Bar (4mm thk)	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

173	CHB 4"	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
174	Portland Cement	bags	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
175	Sand	cu.m.	0.50	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.8	Tile Works (18.00 SQM)				
176	0.30 x 0.30 Floor & Wall Tiles (@ 1.5m), Granite	pcs	220.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
177	Tile Grout Joint Filler (2 KGS)	bags	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
178	Tile Adhesive, 25 kgs	bags	4.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
179	Cement	bags	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D.9	Electrical Works				
180	Exhaust fans 60w	Units	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
181	15w Down light	pcs	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
182	1 gang switch	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
183	2 gang switch	pcs	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

184	Circuit Breaker 20 amps single phase 600v w/casing	pcs	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
185	Junction Box	pcs	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
186	Utility Box	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
187	1/2" PVC pipe	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
188	1/2" PVC Long Sweep Elbow	pcs	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
189	1/2" PVC Connector	pcs	10.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
190	PVC coupling connector screen type 1/2"	pcs	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
E.	IMPROVEMENTS OF WAREHOUSE				
E.1	Improvement of Flooring and Application of Polyurethane Paint (255 sqm. Flooring)				
191	Polyurethane Paint and consumables	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
E.2	Installation of CCTV				
192	Dome type 2MP CCTV Camera	unit	12.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
193	Roughing-ins and boxes	pcs	300.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

194	Screen Monitor 14"	set	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
195	Wires and Wiring Devices	lm	280.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
196	Miscellaneous and Consumables	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
E.3	Installation of Fire Detection				
197	FACP Panel (Conventional) with programming	set	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
198	Smoke Detector	pcs	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
199	Manual Pull Station	set	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
200	Fire Alarm Bell	pcs	6.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
201	Roughing-ins and boxes	pcs	219.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
202	Wires and Wiring Devices	lm	219.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
203	Miscellaneous and Consumables	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
E.4	Installation of Industrial Fan				
204	EURUS II - 24 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing, Electrical works, Materials such as wires conduits,etc.)	unit	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php

F	REPAIR OF ROAD				
205	6m x 45m x 0.30m thk. Road Way	lot	1.00	In words Pesos _____ In Figures: Php _____	In words Pesos _____ In Figures: Php _____

EXHIBIT 7.1 – AS AMENDED

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE (PESOS)	AMOUNT (PESOS)
A.	GENERAL REQUIREMENTS				
A.1	Mobilization/Demobilization	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.2	Temporary Facilities including Utilities	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
A.3	Construction safety and Health Protocols	lot	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
B.	RENOVATION OF WAREHOUSE				
B.1	Demolition, Hauling, and Disposal				
1	Rental Scaffolding	set	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
2	Dump truck 1 (22 cubic)	trip	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
3	Dump truck 2 (22 cubic)		15.00		
B.2	Replacement of Roof (1217.00 SQM)				
	Materials				
4	<u>Galvanized 50mm x 150mm x 2.0mm thk STD C-Purlins</u>	<u>pcs</u>	<u>84.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
5	Alkaline Epoxy Primer	gal	10.00	In words Pesos	In words Pesos

				In Figures: Php _____	In Figures: Php _____
<u>6</u>	<u>16mm Plain Round Bar Grade 40</u>	<u>pcs</u>	<u>10.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
7	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	In.m	1,203.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
8	Double Bubble 2 Sided 6mm Aluminium foil Insulation	rolls	20.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
9	GI Tie Wire #16	kg	250.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
10	2.5mm x 0.915m x 6m uPVC Skylight, same corrugation as sheet roofing	pcs	14.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>11</u>	<u>0.5mm x 610 mm Prepainted Ridge Roll 8ft</u>	<u>pcs</u>	<u>15.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>12</u>	<u>Tekscrew 2-1/2 "</u>	<u>pcs</u>	<u>6,085.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
13	Welding Rod	kg	35.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
14	Rental of Scaffolding	sets	20.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
B.3	Rehabilitation of Drainage and Gutter				
	Materials				
<u>15</u>	<u>Gutter-0.5mmx1.2m.2.4m STD SS Plain Sheet</u>	<u>pcs</u>	<u>18.00</u>	In words Pesos _____	In words Pesos _____

				In Figures: Php _____	In Figures: Php _____
16	2"x2"x4mm Angle Bar	pcs	16.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
17	Welding Rod	kg	7.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>18</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>pcs</u>	<u>73.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
19	6" PVC Pipe S1000	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
20	6" 45degree PVC Elbow	pcs	9.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
21	Solvent Cement 400cc	can	1.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
22	6" Loop Hanger	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
23	10mm Full Threaded Rod	pcs	6.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
24	6" PVC Coupling	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>25</u>	<u>Load Bearing 4" CHB (1000 psi)</u>	<u>pcs</u>	<u>63.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>26</u>	<u>12mm RSB Grade 40</u>	<u>pcs</u>	<u>3.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____

<u>27</u>	<u>10mm RSB Grade 40</u>	<u>pcs</u>	<u>2.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>28</u>	<u>Portland Cement Type I</u>	<u>bags</u>	<u>12.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>29</u>	<u>Washed Sand</u>	<u>cub</u>	<u>1.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>30</u>	<u>Crushed Gravel / Crushed Stone</u> <u>(¾" or 20mm size)</u>	<u>cub</u>	<u>1.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
B.4	Electrical Works				
	Materials				
31	2.0mm THHN Wire	box	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
32	3.5mm THHN Wire	box	1.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
33	5.5mm THHN Wire	box	3.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
34	38.00mm THHN Wire (Green)	mtr	14.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
35	400Watts Metal Halide with Accessories	pcs	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>36</u>	<u>12mm Plain Round Bar Grade</u> <u>40</u>	<u>pcs</u>	<u>5.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
37	Welding Rod	kg	3.00	In words Pesos	In words Pesos

				In Figures: Php _____	In Figures: Php _____
<u>38</u>	<u>Bolt-on Panel Board 20 branches</u>	<u>set</u>	<u>1.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
39	20amp Circuit Breaker	pcs	2.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
40	30amp Circuit Breaker	pcs	4.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
41	15amp Circuit Breaker	pcs	14.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
42	100amp Circuit Breaker	pcs	1.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
43	1/2" PVC Connector	pcs	135.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
44	1/2" PVC Coupling	pcs	59.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
45	1/2" PVC Long Sweep Elbow	pcs	63.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
46	1/2" PVC pipe	pcs	144.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
47	Electrical Tape	pcs	9.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
48	Lighting Switch	pcs	5.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____

49	Convenience Duplex Outlet	pcs	3.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
50	Utility Box	pcs	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
51	Junction Box	pcs	20.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
B.5	Repair of Primary Door (4 SETS)				
<u>52</u>	<u>G.I. (Galvanized) Sheet Gauge 16, Size: 4 ft x 8 ft</u>	<u>pcs</u>	<u>22.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>53</u>	<u>Heavy-Duty Gate Hinge</u>	<u>set</u>	<u>32.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>54</u>	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>pcs</u>	<u>45.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>55</u>	<u>16mm Round Bar Grade 40</u>	<u>pcs</u>	<u>10.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>56</u>	<u>1 1/2" x 1 1/2" X 5.0mm Angle Bar 6m length</u>	<u>pcs</u>	<u>15.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
57	Welding Rod	kg	22.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
58	Alkaline Epoxy Primer	gal	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
59	QDE Paint (Approved Paint Color)	gal	10.00	In words Pesos	In words Pesos

				In Figures: Php _____	In Figures: Php _____
60	Roller Brush	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
61	Baby Roller	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
B.6	Repair of Secondary Door (4 SETS)				
<u>62</u>	<u>Steel Matting Wire Mesh 4.5mm x 2"x2" x 4ftx8ft</u>	<u>pcs</u>	<u>12.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>63</u>	<u>GI Pipe, 1 1/2", Sch40, Seamless 6m length</u>	<u>pcs</u>	<u>16.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>64</u>	<u>40mm x 3mm thk. Flat Bar 6m length</u>	<u>pcs</u>	<u>35.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
65	4-Wheel Trolley	sets	16.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>66</u>	<u>C-Channel 100mmx50mmx3mm thk. 6m length</u>	<u>pcs</u>	<u>8.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
67	Welding Rod	kg	20.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
68	Alkaline Epoxy Primer	gal	20.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
69	QDE Paint (Approved Paint Color)	gal	20.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____

70	Paint Roller	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
71	Baby Roller	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
B.7	Reconstruction of Canopy (3 SETS)				
<u>72</u>	<u>2"x2"x1.00mm tk. Tubular 6m length</u>	<u>pcs</u>	<u>18.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>73</u>	<u>2"x2"x5.00mm thk. Angle Bar length</u>	<u>pcs</u>	<u>23.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
74	Alkaline Epoxy Primer	gal	27.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
75	Paint thinner	gal	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
76	Paint Roller 7"	pcs	9.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
77	Baby roller	pcs	6.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
78	Paint Brush, 2"	pcs	6.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
79	Steel Brush	pcs.	6.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>80</u>	<u>0.5mmx1.2m.2.4m STD SS Plain Sheet</u>	<u>sheet</u>	<u>9.00</u>	In words Pesos	In words Pesos

				In Figures: Php _____	In Figures: Php _____
81	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	sheet	34.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
B.8	Repainting Warehouse Exterior and Interior				
82	Skim coat	bags	15.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
83	Primer Flat Latex Paint	gals	64.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
84	Acrylic Elastomeric Paint	gals	120.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
85	Paint Brush 2"	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
86	Sanding Paper #120	pcs	25.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
87	Roller Brush 7"	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
88	Baby Roller	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
89	Masking Tape 1"	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
C.	RENOVATION OF NFA SAN DIONISIO OFFICE				

C.1	Demolition, Hauling, and Disposal (29.20 SQM)				
90	Demolition Works	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
91	Drop side Truck (6 cubic)	days	2.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
C.2	Reconstruction of Ceiling (29.20 SQM)				
<u>92</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>pcs</u>	<u>21.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>93</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>pcs</u>	<u>21.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>94</u>	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>pcs</u>	<u>35.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
95	W-Clip	pcs	144.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>96</u>	<u>4ft x 8ft x 9mm Gypsum Board</u>	<u>pcs</u>	<u>10.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
97	Mesh Tape	pcs	15.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>98</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>pcs</u>	<u>350.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>99</u>	<u>1" Black screw</u>	<u>pcs</u>	<u>123.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php

100	Skim Coat	bags	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
101	Primer Flat Latex Paint	gal	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
C.3	Finishing Works				
102	Skim coat	bags	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
103	Primer Flat Latex Paint	pails	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
104	Acrylic Elastomeric Paint	gals	8.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
105	Paint Brush 2"	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
106	Sanding Paper #120	pcs	25.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
107	Roller Brush 7"	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
108	Baby Roller	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
109	Masking Tape 1"	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
C.4	Electrical Works				

110	2.0mm THHN Wire	box	1.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
111	3.5mm THHN Wire	pcs	1.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
112	PVC Moulding @ 3m	pcs	20.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
113	Junction Box	box	1.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
114	Utility Box	pcs	15.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
115	25W Down light	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
116	Duplex Convenience Outlet	pcs	13.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
117	Universal Convenience Outlet	pcs	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
C.5	Renovation of Toilet (4.03 SQM)				
118	Demolition Tile Works	sq.m	24.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>119</u>	<u>Installation of Wall Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>sq.m</u>	<u>19.44</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>120</u>	<u>Installation of Floor Tiles (0.30 m x 0.30m Ceramic Tiles)</u>	<u>sq.m</u>	<u>4.05</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php

<u>121</u>	<u>Heavy-Duty Tile Adhesive</u>	<u>bags</u>	<u>30.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>122</u>	<u>Portland Cement Type 1</u>	<u>bags</u>	<u>15.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
123	Vibro Sand	bags	150.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
124	Tile Grout	kg	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
<u>125</u>	<u>Water Closet Seat Height (470 mm) and accessories</u>	<u>set</u>	<u>1.00</u>	In words Pesos In Figures: Php	In words Pesos In Figures: Php
126	Lavatory	set	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
127	Diamond Disc	set	5.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
128	Angle Grinder	unit	1.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
D	RENOVATION OF EXISTING TOILET (17.5 sqm)				
D.1	Clearing and Grubbing				
129	Removal of Existing Structure	sq.m	9.00	In words Pesos In Figures: Php	In words Pesos In Figures: Php
130	Demolition Works	sq.m	28.80	In words Pesos In Figures: Php	In words Pesos In Figures: Php

D.2	Scaffolding and Formworks				
131	Scaffolding	set	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
132	2" x 2" x 10' Good Lumber	bd.ft.	66.60	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>133</u>	<u>4'x8'x1/4" thk. Plywood</u>	<u>pcs.</u>	<u>6.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
134	CW Nails (Assorted sizes)	kgs.	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
D.3	Doors and Windows				
135	1.2x2.1 Solid Panel Door with Fittings	Units	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
136	0.60x0.60 Aluminium Sliding Window	Units	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
D.4	Plumbing Works				
<u>137</u>	<u>Water Closet Seat Height (470 mm) and accessories</u>	<u>sets</u>	<u>2.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
138	Lavatory with Pedestal	sets	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
139	Stainless Faucet w/ sink	pcs	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
140	Blue PVC Pipe 1/2"Ø	pcs	15.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php

141	Blue PVC 1/2"Ø Gate Valve	pcs	3.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
142	Blue Elbow 1/2"Ø x 90°	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
143	Blue Tee 1/2"Ø	pcs	10.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
144	400cc Solvent Cement	pcs	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
145	Teflon Tape	roll	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
146	PVC Elbow 6"Ø	pcs	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
147	PVC Pipe 6"Ø	pcs	3.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
148	PVC Tee 6"Ø	pcs	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
149	Bidet With Flexible Hose	sets	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
D.5	Painting Works				
150	Primer Flat Latex Paint	gal	3.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
151	Acrylic Elastomeric Paint	gal	3.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php

152	Concrete Neutralizer	gal	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
153	Paint Thinner	gal	1.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
154	Paint Brush 4"	pcs.	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
155	Paint Roller 7"	pcs.	2.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
D.6	Ceiling Works				
<u>156</u>	<u>4ft x 8ft x 9mm Gypsum Board</u>	<u>shts</u>	<u>4.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>157</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud (Carrying Channel)</u>	<u>pcs</u>	<u>8.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>158</u>	<u>25mm x 50mm x 3m x 0.60 mm thk. Metal Stud</u>	<u>pcs</u>	<u>12.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>159</u>	<u>25mm x 25mm x 3m GA24 .6mm thk. GI Metal Wall Angle</u>	<u>pcs</u>	<u>4.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>160</u>	<u>1" Black screw</u>	<u>pcs</u>	<u>250.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>161</u>	<u>4.8" x 12.7mm Blind Rivets</u>	<u>box</u>	<u>4.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
D.7	Roofing Works (10.00 SQM)				

162	Ordinary corr. GI sheet, pre-painted, long span, 0.500mm. Thk. Base metal, 1.15 m Roofing materials	pcs	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
163	Galvanized 100mm x 50mm x2.00mm thk STDC-Purlins	pcs	8.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>164</u>	<u>Tekscrew 2-1/2 "</u>	<u>pcs</u>	<u>289.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>165</u>	<u>Box Gutter 0.4mm thk. 18" width (8ft)</u>	<u>pcs</u>	<u>5.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>166</u>	<u>Fascia Board 10mm x 12" x 8'</u>	<u>pcs</u>	<u>5.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
167	Welding Rod	kgs	5.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
168	Cutting Disc	pcs	4.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>169</u>	<u>4.8" x12.7mm Blind Rivets</u>	<u>box</u>	<u>2.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
170	50mm x 50mm x 6m Angle Bar (4mm thk)	pcs	15.00	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>171</u>	<u>CHB 4" (non-load bearing)</u>	<u>pcs</u>	<u>15.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>172</u>	<u>Portland Cement Type 1</u>	<u>bags</u>	<u>5.00</u>	In words Pesos	In words Pesos
				In Figures: Php	In Figures: Php
<u>173</u>	<u>Washed Sand</u>	<u>cu.m.</u>	<u>0.50</u>	In words Pesos	In words Pesos

				In Figures: Php _____	In Figures: Php _____
D.8	Tile Works (18.00 SQM)				
<u>174</u>	<u>0.30 x 0.30 Floor & Wall Tiles, Ceramic</u>	<u>pcs</u>	<u>220.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
175	Tile Grout Joint Filler (2 KGS)	bags	2.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
176	Tile Adhesive, 25 kgs	bags	4.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>177</u>	<u>Portland Cement Type 1</u>	<u>bags</u>	<u>2.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
D.9	Electrical Works				
178	Exhaust fans 60w	Units	2.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
179	15w Down light	pcs	6.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
180	1 gang switch	pcs	2.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
181	2 gang switch	pcs	2.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
182	Circuit Breaker 20 amps single phase 600v w/casing	pcs	1.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
183	Junction Box	pcs	12.00	In words Pesos _____	In words Pesos _____

				In Figures: Php _____	In Figures: Php _____
184	Utility Box	pcs	5.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
185	1/2" PVC pipe	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
186	1/2" Pvc Long Sweep Elbow	pcs	5.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
187	1/2" PVC Connector	pcs	10.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
188	PVC coupling connector screen type 1/2"	pcs	9.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>E.</u>	<u>IMPROVEMENT OF SECURITY AND SAFETY FEATURES</u>				
<u>E.1</u>	<u>Improvement of Flooring and Application of Polyurethane Paint (840 sqm. Flooring)</u>				
189	Polyurethane Paint and consumables	lot	1.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>E.2</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of CCTV (1 lot)</u>				
<u>190</u>	<u>Dome Type 4MP IR Fixed Focal Dome Network Camera 4MP (1/3 CMOS Image sensor, outputs 4MP (2560x1440) @25/30fps, built in IR LED, max IR distance: 30m, SMART H.264/H.265 WDR, 3D DNR, HLC, BLC 12V DC/PoE power support, IP67, protection)</u>	<u>unit</u>	<u>12.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
191	Roughing-ins and boxes	pcs	300.00	In words Pesos _____	In words Pesos _____

				In Figures: Php _____	In Figures: Php _____
<u>192</u>	<u>D-43" FHD Monitor (continuous 24/7 operation 178"H/178"V extra-wide viewing angle for overall viewing performance, brilliant and vivid video, 8ms fast response time with no image blurring or ghosting, support multiple signal, built in speaker, Physical button and infrared remote dual control mode, low energy consumption)</u>	<u>set</u>	<u>2.00</u>	In words Pesos _____ In Figures: Php _____ _____	In words Pesos _____ In Figures: Php _____ _____
193	Wires and Wiring Devices	lm	280.00	In words Pesos _____ In Figures: Php _____ _____	In words Pesos _____ In Figures: Php _____ _____
194	Miscellaneous and Consumables	lot	1.00	In words Pesos _____ In Figures: Php _____ _____	In words Pesos _____ In Figures: Php _____ _____
<u>E.3</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Fire Detection</u>				
192	FACP Panel (Conventional) with programming	set	1.00	In words Pesos _____ In Figures: Php _____ _____	In words Pesos _____ In Figures: Php _____ _____
<u>193</u>	<u>Conventional Smoke Detector</u>	<u>pcs</u>	<u>9.00</u>	In words Pesos _____ In Figures: Php _____ _____	In words Pesos _____ In Figures: Php _____ _____
194	Manual Pull Station	set	6.00	In words Pesos _____ In Figures: Php _____ _____	In words Pesos _____ In Figures: Php _____ _____
195	Fire Alarm Bell	pcs	6.00	In words Pesos _____ In Figures: Php _____ _____	In words Pesos _____ In Figures: Php _____ _____
196	Roughing-ins and boxes	pcs	219.00	In words Pesos _____ _____	In words Pesos _____ _____

				In Figures: Php _____	In Figures: Php _____
197	Wires and Wiring Devices	lm	219.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
198	Miscellaneous and Consumables	lot	1.00	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
<u>E.4</u>	<u>Supply, Delivery, Installation, Testing, and Commissioning of Industrial Ceiling Fan</u>				
<u>199</u>	<u>16 FT HVLS FAN Installation: (Fan mounting assembly, Fan termination and commissioning and testing , Electrical works, Materials such as I-beam wires conduits,etc.,)• Five magnalium blades• Size: 4.90 m (16 ft)• Air Volume: 11,250 m3/min• Air Coverage (sqm): 600-800• Effective Height (from fan blade to floor):3.5m -10m• Max Speed: 75RPM• Power:0.8 kW• Full Load Current: 3.5 amps/220v• Noise Level:43dB (A)• Permanent Magnetic Synchronous Motor• Highly efficient and energy saving</u>	<u>unit</u>	<u>1.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____
F	REPAIR OF ROAD				
<u>200</u>	<u>6m x 45m x 0.30m thk. Road Way (Portland Cement Concrete Pavement (PCCP) Requirement:</u> <u>• Cement: Type I Portland Cement (ASTM C150), conforming to DPWH/ASTM/AASHTO standards.</u>	<u>lot</u>	<u>1.00</u>	In words Pesos In Figures: Php _____	In words Pesos In Figures: Php _____

	• <u>Fine Aggregates: Clean, natural sand or crushed stone sand free from organic impurities, within grading limits.</u> • <u>Coarse Aggregates: Crushed rock (removed), angular shape, and clean surface, max. size: 37.5 mm (1½").</u> • <u>Water: Potable and free from salts, oil, or harmful chemicals.</u> • <u>Admixtures: May include water reducers, air-entraining agents, or retarders if approved by the engineer</u> • <u>Concrete shall have a minimum compressive strength of 27.6 MPa (4,000 psi) at 28 days.</u>				
--	--	--	--	--	--

Standard Form Number: SF-INFR-15

Revised on: July 29, 2004

**List of Contractor's Key Personnel to be assigned to the
Contract with their complete Qualification and Experience Data
For Site # _____**

Business Name: _____

Business Address: _____

	Project Manager/Engineer	Materials Engineer	Foreman	Construction Safety & Health Personnel	Other Positions deemed required by the Applicant for this Project
1. Name					
2. Address					
3. Date of Birth					
4. Employed Since					
5. Experience					
6. Previous Employment					
7. Education					
8. PRC License					

Minimum Requirements : Project Manager
: Materials Engineer
: Foreman
: Min. Number of labor (Per Site)

Note: Attach individual resume and PRC License of the (professional) personnel

Submitted by: _____
(Printed name & Signature)

Designation: _____

Date: _____

Standard Form Number: SF-INFR-15

Revised on: July 29, 2004

**List of Contractor's Key Personnel to be assigned to the
Contract with their complete Qualification and Experience Data
For Site # _____**

Business Name: _____

Business Address: _____

	Project Manager/Engineer	Materials Engineer	Foreman	Construction Safety & Health Personnel	Other Positions deemed required by the Applicant for this Project
9. Name					
10. Address					
11. Date of Birth					
12. Employed Since					
13. Experience					
14. Previous Employment					
15. Education					
16. PRC License					

Minimum Requirements : **Project Manager**
: **Materials Engineer**
: **Foreman**

Note: Attach individual resume and PRC License of the (professional) personnel

Submitted by: _____
(Printed name & Signature)

Designation: _____

Date: _____